SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 131 CONTRACT ID : IR-27925-A
LETTING DATE :

SECTION NO. 0001 Initial Group

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 48.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-04089 SIGN, SHEET, REMOVE 7.000 EACH
18 203-02000 EXCAVATION, COMMON 10,790.000 m3
19 203-02020 EXCAVATION, UNCLASSIFIED 2,880.000 m3
20 203-02055 EMBANKMENT 454,454 .000 m3
21 203-04100 BACKFILL, CRUSHED STONE 1,140.000 m3
22 203-51223 EXCAVATION, WATERWAY 15,528.000 m3
23 204-02290 SETTLEMENT PLATE 18.000 EACH
24 205-01597 EROSION CONTROL, MAT 287.000 m2
25 205-02459 EROSION CONTROL LUMP LUMP
26 205-02459 EROSION CONTROL LUMP LUMP
27 205-03371 SEDIMENT REMOVE 944 .000 m3
28 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 554.230 Mg
29 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
30 205-06936 TEMPORARY SEDIMENT TRAP 398.000 Mg
31 205-06937 TEMPORARY SILT FENCE 157.000 m
32 206-51220 EXCAVATION, WET 518.100 m3
33 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 560.300 m3
34 207-08262 SUBGRADE TREATMENT, TYPE 1 84,061.000 m2
35 207-08264 SUBGRADE TREATMENT, TYPE 11 73,484.600 m2
36 211-02050 B BORROW 2,880.000 m3
37 211-06467 AGGREGATE FOR END BENT BACKFILL 203.600 m3
38 211-07454 STRUCTURE BACKFILL 24,117.200 m3
39 215-07043 CHEMICAL MODIFICATION, SOILS 4,020.000 m2
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 43,157.500 Mg
41 302-06464 SUBBASE FOR PCCP 21,506.000 m3
42 302-07455 DENSE GRADED SUBBASE 126.800 m3
43 303-01180 COMPACTED AGGREGATE, NO. 53 14,091.700 Mg
44 306-08043 MILLING, TRANSITION 396.000 m2
45 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 6,578.700 Mg
46 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 24,165.800 Mg
47 406-05520 ASPHALT FOR TACK COAT 19.970 Mg

48 501-04635 MILLED CONCRETE SHOULDER CORRUGATIONS 14,400.400 m
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49 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
50 501-06322 QC/QA-PCCP, 275 mm 84,061.000 m2
51 503-05240 D-1 CONTRACTION JOINT 9,644.000 m
52 503-05310 TERMINAL JOINT 96.800 m
53 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
54 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
55 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
56 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,320.200 m
57 602-06729 BARRIER DELINEATOR 40.000 EACH
58 603-06040 FENCE, FARM FIELD, 1190 mm 7,494.000 m
59 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 117.600 m
60 608-05741 WICK DRAIN 64,382.400 m
61 608-96298 SAND DRAIN BLANKET 21,557.100 m3
62 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 970.400 m2
63 610-07486 HMA FOR APPROACHES, TYPE A 38.000 Mg
64 610-08446 PCCP FOR APPROACHES, 150 mm 62.300 m2
65 615-06490 RIGHT OF WAY MARKER 64.000 EACH
66 615-06505 MONUMENT, B 9.000 EACH
67 615-06510 MONUMENT, C 14.000 EACH
68 616-02320 GEOTEXTILES 10,068.000 m2
69 616-05688 RIPRAP, CLASS 1 38.000 Mg
70 616-05689 RIPRAP, CLASS 2 39.000 Mg
71 616-06405 RIPRAP, REVETMENT 7,959.000 Mg
72 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 32.000 EACH
73 621-02770 EROSION CONTROL BLANKET 2,991.000 m2
74 621-02770 EROSION CONTROL BLANKET 864.000 m2
75 621-04258 SEED MIXTURE 36.590 kg
76 621-04258 SEED MIXTURE 30.540 kg
77 621-04258 SEED MIXTURE 162.510 kg
78 621-04258 SEED MIXTURE 59.040 kg
79 621-04258 SEED MIXTURE 6.770 kg
80 621-04258 SEED MIXTURE 59.090 kg
81 621-06545 FERTILIZER 31.520 Mg
82 621-06553 SEED MIXTURE, R 4,888.300 kg
83 621-06557 SEED MIXTURE, T 2,315.500 kg
84 621-06565 MULCHING MATERIAL 280.800 Mg
85 621-06567 WATER 269.400 kL
86 621-06567 WATER 11,505.000 kL
87 621-06574 SODDING 15,310.000 m2
88 621-07618 COMPOST SOIL BLANKET 28,615.000 m2
89 621-08082 COMPOST FILTER SOCK 287.000 m
90 622-01937 PLANT 200.000 EACH
91 622-52436 SIGN, DO NOT MOW OR SPRAY 27.000 EACH
92 622-91786 SEEDLING 4,525.000 EACH
93 622-91786 SEEDLING 365.000 EACH
94 624-92647 HERBICIDE TREATMENT 2.950 ha
95 701-08253 PILE SLEEVES 32.000 EACH
96 701-08253 PILE SLEEVES 54.000 EACH
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97 701-51195 PILE, STEEL H, HP 310 X 79 2,362.000 m
98 701-91792 PILE TIP, STEEL H 178.000 EACH
99 702-51005 CONCRETE, A, SUBSTRUCTURE 463.900 m3
100 702-51015 CONCRETE, B, FOOTINGS 175.600 m3
101 702-51100 DRAIN PIPE, CAST IRON, 150 mm 246.000 kg
102 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 584.000 kg
103 703-51030 REINFORCING STEEL 55,628.000 kg
104 703-51032 REINFORCING STEEL, EPOXY COATED 194,602.000 kg
105 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,082.000 m3
106 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 16.000 EACH
107 706-51025 CONCRETE, C, RAILING 447.200 m
108 707-06524 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1524mm x 1067mm 631.800 m
109 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm X 1067 mm 313.000 m
110 709-51821 SURFACE SEAL LUMP LUMP
111 709-51821 SURFACE SEAL LUMP LUMP
112 711-51070 ANCHOR PLATE, AP 1 72.000 EACH
113 714-08514 WINGWALL 135.000 m2
114 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 22.000 m
115 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 15,104.800 m
116 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 2,243.800 m
117 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 29.500 m
118 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 64.500 m
119 715-05127 PIPE, TYPE 1, CIRCULAR, 1050 mm 59.000 m
120 715-05141 PIPE, TYPE 1, CIRCULAR, 2100 mm 63.500 m
121 715-05143 PIPE, TYPE 1, CIRCULAR, 2250 mm 65.500 m
122 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2.400 m
123 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 145.100 m
124 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 421.200 m
125 715-05407 PIPE, END BENT DRAIN, 150 mm 200.400 m
126 715-05842 CONCRETE ANCHOR, 1050 mm 2.000 EACH
127 715-06825 CONCRETE ANCHOR 2.000 EACH
128 715-07150 CONCRETE ANCHOR, 2100 mm 2.000 EACH
129 715-46005 PIPE END SECTION, 375 mm 5.000 EACH
130 715-46010 PIPE END SECTION, 450 mm 13.000 EACH
131 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
132 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
133 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
134 716-07634 PIPE INSTALLATION, TRENCHLESS, 750 mm 46.000 m
135 716-07635 PIPE INSTALLATION, TRENCHLESS, 900 mm 22.000 m
136 718-06528 OUTLET PROTECTOR, 1 81.000 EACH
137 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 17,348.600 m
138 718-52610 AGGREGATE FOR UNDERDRAINS 2,868.400 m3
139 718-99153 GEOTEXTILES FOR UNDERDRAIN 34,302.200 m2
140 720-45066 INLET, N12, MODIFIED 20.000 EACH
141 720-91051 INLET, A 2.000 EACH
142 723-09255 STRUCTURE, PRECAST THREE-SIDED, 113.200 m
143 731-07016 FACE PANELS, WIRE 1,876.200 m2

144 731-93945 FACE PANELS, CONCRETE 1,867.200 m2
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145 731-93946 WALL ERECTION 1,867.200 m2
146 731-93947 LEVELING PAD, CONCRETE 229.100 m
147 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
148 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
149 801-06775 MAINTAINING TRAFFIC LUMP LUMP
150 801-07119 BARRICADE, 111-B 57.000 m
151 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 91.820 m
152 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.780 m
153 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 46.210 m
154 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.860 m2
155 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 31.220 m2
156 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.130 m2
157 802-96248 POST, WOOD, 100 mm X 100 mm 9.600 m
158 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 25.000 m
159 805-86930 INSULATING LINK, NOT WATERPROOFED 4.000 EACH
160 807-02191 HANDHOLE, LIGHTING 1.000 EACH
161 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 2.000 EACH
162 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 972.000 m
163 807-84804 LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE 2.000 EACH
164 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 2.000 EACH
165 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
166 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
167 807-86955 CABLE DUCT MARKER 1.000 EACH
168 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 9,750.000 m
169 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 9,290.000 m
170 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 10.500 m2
171 808-06368 TRANSVERSE MARKING, REMOVE 202.000 m
172 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 72.000 m
173 808-06716 LINE, REMOVE 373.000 m
174 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 712.000 m
175 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 125 mm 1,999.000 m
176 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 30.000 m
177 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 11.000 EACH
178 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 11.000 EACH
179 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 6.000 m

180 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 210.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 25.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 100.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 100.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 25.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
17 202-02240 PAVEMENT REMOVAL 44,842 .900 m2
18 202-02241 GUARDRAIL, REMOVE 424 .000 m
19 202-02272 PAVED SIDE DITCH, REMOVE 748.800 m
20 202-02286 PRESENT STRUCTURE, REMOVE 3.000 EACH
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-04089 SIGN, SHEET, REMOVE 80.000 EACH
23 202-74025 FENCE, REMOVE 858.000 m
24 203-02000 EXCAVATION, COMMON 110,406.000 m3
25 203-02070 BORROW 229,713.000 m3
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 751.000 Mg
27 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
28 205-06936 TEMPORARY SEDIMENT TRAP 810.000 Mg
29 205-06937 TEMPORARY SILT FENCE 6,722.000 m
30 207-08262 SUBGRADE TREATMENT, TYPE 1 79,233.200 m2
31 211-07454 STRUCTURE BACKFILL 24,165.000 m3
32 213-08058 FLOWABLE BACKFILL 24,165.000 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 17,134.070 Mg
34 303-07449 COMPACTED AGGREGATE, NO. 73 60.580 Mg
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,365.000 Mg
37 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 1,083.750 Mg
38 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 10,735.910 Mg
39 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 1,806.250 Mg
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 17,885.260 Mg
41 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 4,391.090 Mg
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,364.400 Mg
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 51,027.490 Mg
44 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 20,969.000 Mg
45 402-07432 HMA SURFACE, TYPE A 285.530 Mg
46 402-07435 HMA INTERMEDIATE, TYPE A 478.850 Mg
47 402-07453 HMA FOR TEMPORARY PAVEMENT 17,801.400 Mg

48 405-05518 ASPHALT FOR PRIME COAT 15,738.000 m2
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49 406-05520 ASPHALT FOR TACK COAT 153.750 Mg
50 605-06120 CURB, CONCRETE 122.100 m
51 605-06140 CURB AND GUTTER, CONCRETE 11,600.880 m
52 605-06215 CENTER CURB, D, CONCRETE 1,415.000 m
53 606-07484 MILLED HMA SHOULDER CORRUGATIONS 6,938.000 m
54 610-07712 PCCP FOR APPROACHES, 150 mm 3,494.000 m2
55 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
56 615-06490 RIGHT OF WAY MARKER 201.000 EACH
57 615-06510 MONUMENT, C 5.000 EACH
58 615-06515 MONUMENT, D 9.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
60 616-02320 GEOTEXTILES 3,785.000 m2
61 616-06405 RIPRAP, REVETMENT 2,625.000 Mg
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
63 621-06545 FERTILIZER 2.790 Mg
64 621-06553 SEED MIXTURE, R 690.000 kg
65 621-06557 SEED MIXTURE, T 539.000 kg
66 621-06565 MULCHING MATERIAL 43.300 Mg
67 621-06567 WATER 1,802.000 kL
68 621-06575 SODDING, NURSERY 100,103.000 m2
69 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 76.000 m
70 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 16.000 m
71 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm 14.400 m
72 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 228.000 m
73 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 236.000 m
74 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 236.000 m
75 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 14,211.800 m
76 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 215.000 m
77 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 219.500 m
78 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 38.000 m
79 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 229.000 m
80 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,598.500 m
81 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 887.000 m
82 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 607.500 m
83 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 555.000 m
84 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 418.000 m
85 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 114.000 m
86 715-05164 PIPE, TYPE 2, CIRCULAR, 1650 mm 96.000 m
87 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 88.000 m
88 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 75.500 m
89 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 11.000 m
90 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
91 715-06357 CONCRETE ANCHOR, 1800 mm 1.000 EACH
92 715-07626 CONCRETE ANCHOR, 1650 mm 2.000 EACH
93 715-46000 PIPE END SECTION, 300 mm 9.000 EACH
94 715-46005 PIPE END SECTION, 375 mm 23.000 EACH
95 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
96 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
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97 715-46030 PIPE END SECTION, 750 mm 8.000 EACH
98 715-46040 PIPE END SECTION, 900 mm 11.000 EACH
99 718-06528 OUTLET PROTECTOR, 1 42.000 EACH
100 718-52610 AGGREGATE FOR UNDERDRAINS 2,387.700 m3

101 718-99153 GEOTEXTILES FOR UNDERDRAIN 23,145.900 m2

102 720-44000 CASTING, ADJUST TO GRADE 21.000 EACH
103 720-45065 INLET, N12 2.000 EACH
104 720-45070 INLET, P12A 5.000 EACH
105 720-45275 PIPE CATCH BASIN, 600 mm 3.000 EACH
106 720-45410 MANHOLE, C4 31.000 EACH
107 720-45430 MANHOLE, G4 2.000 EACH
108 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 17.800 m

109 720-91110 MANHOLE, N4 1.000 EACH
110 720-91246 INLET, N12A 2.000 EACH
111 720-91973 MANHOLE, H4 6.000 EACH
112 720-94612 MANHOLE, K4 3.000 EACH
113 720-95335 MANHOLE, M4 1.000 EACH
114 720-98174 INLET, B15 74.000 EACH
115 720-98555 INLET, C15 129.000 EACH
116 730-97686 GRATED BOX END SECTION, Il, 10:1, 375 mm 4.000 EACH
117 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
118 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
119 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
120 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 35,665.000 m

121 801-06625 DETOUR ROUTE MARKER ASSEMBLY 43.000 EACH
122 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
124 801-06710 FLASHING ARROW SIGN 3,000.000 DAY
125 801-06775 MAINTAINING TRAFFIC LUMP LUMP
126 801-07118 BARRICADE, 111-A 18.000 m

127 801-07119 BARRICADE, 111-B 252.000 m

128 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,080.000 m

129 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 4,860.000 m

130 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 201.390 m

131 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 19.200 m

132 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
133 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.750 m2

134 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 40.230 m2

135 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 11.070 m2

136 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
137 805-01842 HANDHOLE, SIGNAL 18.000 EACH
138 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
139 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 741.000 m

140 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
141 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
142 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 8.000 EACH
143 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 8.000 EACH

144 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 14.000 EACH
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145 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
146 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
147 805-78420 DISCONNECT HANGER 9.000 EACH
148 805-78445 SIGNAL SERVICE 4.000 EACH
149 805-78467 SIGNAL CABLE, 3C 8GA. 39.000 m
150 805-78480 SIGNAL CABLE, 3C 14GA. 993.000 m
151 805-78485 SIGNAL CABLE, 5C 14GA. 265.000 m
152 805-78490 SIGNAL CABLE, 7C 14GA. 535.000 m
153 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,171.000 m
154 805-78746 PREFORMED LOOP DETECTORS 633.000 m
155 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
156 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
157 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
158 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
159 805-95568 CONDUIT, PVC, 100 mm 34.300 m
160 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,392.000 m
161 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 14,114.000 m
162 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 10,801.000 m
163 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 530.000 m
164 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 168.000 m
165 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64.000 EACH
166 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 49.000 EACH

167 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 288.000 EACH
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CALL ORDER 151 CONTRACT ID : R -25977-A
LETTING DATE :

SECTION NO. 0001 MEDIAN CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 52.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 52.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 26.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 315.000 m2
16 202-02272 PAVED SIDE DITCH, REMOVE 316.000 m
17 202-02278 CURB, CONCRETE, REMOVE 91.000 m
18 202-03496 TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS 4.000 EACH
19 202-05545 REGULATED MATERIALS, DISPOSE, C 30.000 m3
20 202-05550 REGULATED MATERIALS, REMOVE, C 30.000 m3
21 202-05555 REGULATED MATERIALS, TRANSPORT, C 30.000 m3
22 203-02000 EXCAVATION, COMMON 2,622.000 m3
23 203-02070 BORROW 960.000 m3
24 205-06932 TEMPORARY CHECK DAM, STRAW BALES 12.000 m
25 205-06933 TEMPORARY DITCH INLET PROTECTION 116.000 EACH
26 205-06934 TEMPORARY MULCHING 25.000 Mg
27 205-06937 TEMPORARY SILT FENCE 2,725.000 m
28 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,830.000 m2
29 207-08268 SUBGRADE TREATMENT, TYPE 1V 11,125.000 m2
30 211-07454 STRUCTURE BACKFILL 2,853.000 m3
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,052.000 Mg
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 425.000 Mg
33 304-07489 HMA PATCHING, TYPE A 50.000 Mg
34 306-08036 MILLING, ASPHALT, 50 mm 8,000.000 m2
35 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,558.000 Mg
36 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,274.000 Mg
37 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 5,771.000 Mg
38 406-05520 ASPHALT FOR TACK COAT 14.200 Mg
39 604-06070 SIDEWALK, CONCRETE 449 .500 m2
40 604-07901 CURB RAMP, CONCRETE, G 16.000 m2
41 604-07902 CURB RAMP, CONCRETE, H 20.000 m2
42 605-06120 CURB, CONCRETE 160.000 m
43 605-06140 CURB AND GUTTER, CONCRETE 2,289.000 m
44 610-09108 PCCP FOR APPROACHES, 225 mm 1,830.000 m2
45 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
46 615-06490 RIGHT OF WAY MARKER 46.000 EACH
47 615-06505 MONUMENT, B 7.000 EACH

48 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
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CALL ORDER 151 CONTRACT ID : R -25977-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 MEDIAN CONSTRUCTION

49 616-02320 GEOTEXTILES 276.000 m2
50 616-05688 RIPRAP, CLASS 1 158.000 Mg
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 20.000 EACH
52 621-06545 FERTILIZER 1.300 Mg
53 621-06553 SEED MIXTURE, R 262.000 kg
54 621-06557 SEED MIXTURE, T 746.000 kg
55 621-06565 MULCHING MATERIAL 6.000 Mg
56 621-06567 WATER 160.000 kL
57 621-06575 SODDING, NURSERY 8,896.000 m2
58 714-06170 CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX 18.000 m
59 714-44240 CONCRETE, A, STRUCTURES 1.000 m3
60 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm 12.000 m
61 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 1.000 EACH
62 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 56.000 m
63 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 4.500 m
64 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,179.000 m
65 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 560.000 m
66 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 248.000 m
67 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 115.000 m
68 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 40.000 m
69 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 85.000 m
70 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 39.000 m
71 715-05422 PIPE, SLOTTED DRAIN, 300 mm 40.000 m
72 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 393.000 Mg
73 715-08558 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.5 m2 76.000 m
74 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
75 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
76 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
77 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
78 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
79 720-45010 INLET, A3 5.000 EACH
80 720-45015 INLET, A8 16.000 EACH
81 720-45030 INLET, E7 2.000 EACH
82 720-45215 CATCH BASIN, A8 2.000 EACH
83 720-45235 CATCH BASIN, E7 10.000 EACH
84 720-45250 CATCH BASIN, K10 58.000 EACH
85 720-45260 PIPE CATCH BASIN, 300 mm 4.000 EACH
86 720-45270 PIPE CATCH BASIN, 450 mm 13.000 EACH
87 720-45410 MANHOLE, C4 44 .000 EACH
88 720-45416 MANHOLE, E4 4.000 EACH
89 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 0.300 m
90 720-94612 MANHOLE, K4 6.000 EACH
91 720-95422 MANHOLE, J4 1.000 EACH
92 720-99416 CATCH BASIN, B15 4.000 EACH
93 720-99417 CATCH BASIN, C15 1.000 EACH
94 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,960.000 m
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CALL ORDER 151 CONTRACT ID : R -25977-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 MEDIAN CONSTRUCTION

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,685.000 m
98 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
102 801-07118 BARRICADE, 111-A 52.000 m
103 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 135.000 m
104 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 130.300 m
105 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 17.000 m
106 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 18.000 m2
107 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
108 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.000 m2
109 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 36.000 m
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 445.000 m
111 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 50.000 m
112 808-06716 LINE, REMOVE 6,060.000 m
113 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 380.000 m
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,445.000 m
115 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 26.000 m
116 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 114.000 m
117 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 42.000 m
118 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 100.000 m
119 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
120 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 21.000 EACH
121 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
122 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 200.000 EACH

123 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 460.000 m
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CALL ORDER : 161 CONTRACT ID : R -26456-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-01998 LAPTOP COMPUTER SYSTEM 20.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 18.000 m3
17 203-51223 EXCAVATION, WATERWAY 1,584.000 m3
18 205-06937 TEMPORARY SILT FENCE 150.000 m
19 206-51220 EXCAVATION, WET 364.000 m3
20 206-51225 EXCAVATION, DRY 811.000 m3
21 206-93520 TEMPORARY SHEET PILING 150.000 m2
22 207-08263 SUBGRADE TREATMENT, TYPE IA 1,596.000 m2
23 207-08267 SUBGRADE TREATMENT, TYPE I111A 111.000 m2
24 211-02050 B BORROW 252.000 m3
25 211-07454 STRUCTURE BACKFILL 831.000 m3
26 303-01180 COMPACTED AGGREGATE, NO. 53 140.000 Mg
27 402-07434 HMA SURFACE, TYPE C 114.000 Mg
28 402-07439 HMA INTERMEDIATE, TYPE C 190.000 Mg
29 402-07442 HMA BASE, TYPE C 1,013.000 Mg
30 406-05520 ASPHALT FOR TACK COAT 1.100 Mg
31 604-07902 CURB RAMP, CONCRETE, H 18.300 m2
32 604-91531 SIDEWALK, CONCRETE, 100 mm 306.000 m2
33 605-06150 CURB AND GUTTER, C, CONCRETE 178.000 m
34 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 31.000 m
35 610-07712 PCCP FOR APPROACHES, 150 mm 111.000 m2
36 615-06490 RIGHT OF WAY MARKER 11.000 EACH
37 615-06505 MONUMENT, B 2.000 EACH
38 616-02320 GEOTEXTILES 614.000 m2
39 616-05689 RIPRAP, CLASS 2 178.000 Mg
40 616-06405 RIPRAP, REVETMENT 184.000 Mg
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06560 MULCHED SEEDING, U 3,035.000 m2
43 621-06574 SODDING 25.000 m2
44 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER 130.000 EACH
45 622-91786 SEEDLING 130.000 EACH
46 702-90915 CONCRETE, A 1.000 m3
47 714-03437 WINGWALL, PRECAST, REINFORCED CONCRETE 59.250 m2

48 714-06572 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2400 mm 57.760 m
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CALL ORDER : 161 CONTRACT ID : R -26456-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 25.800 m
50 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 148.000 m
51 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 43.500 m
52 720-45045 INLET, J10 5.000 EACH
53 720-45410 MANHOLE, C4 9.000 EACH
54 720-98174 INLET, B15 2.000 EACH
55 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
56 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 935.000 m
59 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
63 801-07119 BARRICADE, 111-B 8.000 m
64 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 14.400 m
65 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 m
66 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 45.000 m
67 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
68 808-06716 LINE, REMOVE 900.000 m
69 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 56.000 m
70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 224.000 m
71 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

72 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER - 171 CONTRACT ID : R -27716-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTAINANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 5.440 TON
8 622-03761 SEED MIXTURE NO. 1 38.000 LBS
9 622-03762 SEED MIXTURE NO. 2 240.000 LBS
10 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
11 624-92647 HERBICIDE TREATMENT 26.200 ACRE
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 181 CONTRACT ID : R -27717-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION/ WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-03324 WILD FLOWERS 1.100 ACRE
8 621-06545 FERTILIZER 3.960 TON
9 622-03761 SEED MIXTURE NO. 1 119.000 LBS
10 622-03762 SEED MIXTURE NO. 2 40.000 LBS
11 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
12 624-92647 HERBICIDE TREATMENT 18.400 ACRE

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 191 CONTRACT ID : R -27718-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTANANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 3.100 TON
8 622-03761 SEED MIXTURE NO. 1 101.000 LBS
9 622-03762 SEED MIXTURE NO. 2 3.800 LBS
10 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 120.000 EACH
11 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 26.000 EACH
12 622-52436 SIGN, DO NOT MOW OR SPRAY 45.000 EACH
13 624-92647 HERBICIDE TREATMENT 12.600 ACRE
14 801-03290 CONSTRUCTION SIGN, C 2.000 EACH

15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 201 CONTRACT ID :© R -27719-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION/WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 4.700 TON
8 622-03761 SEED MIXTURE NO. 1 163.000 LBS
9 622-03762 SEED MIXTURE NO. 2 16.000 LBS
10 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
11 624-92647 HERBICIDE TREATMENT 20.000 ACRE
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 211 CONTRACT ID :- R -27720-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTAINANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 3.440 TON
8 622-03762 SEED MIXTURE NO. 2 94.000 LBS
9 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
10 624-92647 HERBICIDE TREATMENT 13.300 ACRE
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 221 CONTRACT ID : R -27722-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTAINANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 3.600 TON
8 622-03761 SEED MIXTURE NO. 1 77.000 LBS
9 622-03762 SEED MIXTURE NO. 2 36.000 LBS
10 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
11 624-92647 HERBICIDE TREATMENT 14.200 ACRE
12 801-03290 CONSTRUCTION SIGN, C 2.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 231 CONTRACT ID : R -28701-A
LETTING DATE :

SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 20.000 MOS
4 105-07577 CELLULAR SERVICE 20.000 MOS
5 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
6 105-08523 RADIO SERVICE 20.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01874 SHEET SIGN AND POST, REMOVE 8.000 EACH
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-91385 INLET, REMOVE 2.000 EACH
20 202-96133 PIPE, REMOVE 1,021.000 LFT
21 203-02000 EXCAVATION, COMMON 17,028.000 CYS
22 203-02070 BORROW 14,522.000 CYS
23 205-03371 SEDIMENT, REMOVE 658.000 CYS
24 205-06930 SPLASHPAD, RIPRAP 5.500 TON
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 247.000 TON
26 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
27 205-06936 TEMPORARY SEDIMENT TRAP 349.000 TON
28 205-06937 TEMPORARY SILT FENCE 1,190.000 LFT
29 205-06938 TEMPORARY SLOPE DRAIN 382.000 LFT
30 207-08262 SUBGRADE TREATMENT, TYPE 1 19,190.000 SYS
31 210-06902 PUMP 1.000 EACH
32 210-07739 TEMPORARY 4.000 EACH
33 211-07454 STRUCTURE BACKFILL 2,475.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,994 .000 TON
35 303-07449 COMPACTED AGGREGATE, NO. 73 53.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 500.000 TON
37 304-07493 WIDENING WITH HMA, TYPE B 88.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 904.000 SYS
39 401-06264 PROFILOGRAPH, HMA LUMP LUMP
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,385.000 TON
41 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,205.000 TON
42 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 7,235.000 TON
43 406-05520 ASPHALT FOR TACK COAT 12.600 TON
44 610-07486 HVMA FOR APPROACHES, TYPE A 2,184.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN. 370.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 27.000 EACH
47 615-06490 RIGHT OF WAY MARKER 58.000 EACH

48 615-06505 MONUMENT, B 9.000 EACH
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CALL ORDER 231 CONTRACT ID : R -28701-A
LETTING DATE :

SECTION NO. 0001 CURVE CORRECTION

49 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
50 616-02320 GEOTEXTILES 3,440.000 SYS
51 616-05688 RIPRAP, CLASS 1 95.000 TON
52 616-05689 RIPRAP, CLASS 2 160.000 TON
53 616-06405 RIPRAP, REVETMENT 35.000 TON
54 616-06451 RIPRAP, UNIFORM 1,865.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-02770 EROSION CONTROL BLANKET 10,762.000 SYS
57 621-06545 FERTILIZER 1.000 TON
58 621-06553 SEED MIXTURE, R 300.000 LBS
59 621-06557 SEED MIXTURE, T 70.000 LBS
60 621-06565 MULCHING MATERIAL 5.300 TON
61 621-06567 WATER 105.000 KGAL
62 621-06574 SODDING 1,725.000 SYS
63 621-06575 SODDING, NURSERY 24,295.000 SYS
64 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
65 622-91786 SEEDLING 90.000 EACH
66 715-02630 SAFETY METAL END SECTION, 6:1, 24 IN. 1.000 EACH
67 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 2.000 EACH
68 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 1.000 EACH
69 715-04588 SAFETY METAL END SECTION, 6:1, MIN. AREA 1.1 SQ. FT. 2.000 EACH
70 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 144.000 LFT
71 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 139.000 LFT
72 715-05133 PIPE, TYPE 1, CIRCULAR, 60 IN. 165.000 LFT
73 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 19.000 LFT
74 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 150.000 LFT
75 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 320.000 LFT
76 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 149.000 LFT
77 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 19.000 LFT
78 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 759.000 LFT
79 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 85.000 LFT
80 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 79.000 LFT
81 715-05363 PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT. 34.000 LFT
82 715-05841 CONCRETE ANCHOR, 60 IN. 2.000 EACH
83 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
84 715-07587 PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT. 144.000 LFT
85 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
86 715-46005 PIPE END SECTION, 15 IN. 40.000 EACH
87 715-46010 PIPE END SECTION, 18 IN. 3.000 EACH
88 715-46020 PIPE END SECTION, 24 IN. 5.000 EACH
89 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 2.000 EACH
90 720-44105 INLET, E, USING CASTING IN PLACE 2.000 EACH
91 720-45410 MANHOLE, C4 2.000 EACH
92 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
96 801-06645 CONSTRUCTION SIGN, B 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 22

CALL ORDER 231 CONTRACT ID : R -28701-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 CURVE CORRECTION

97 801-06775 MAINTAINING TRAFFIC LUMP LUMP
98 801-07119 BARRICADE, 111-B 312.000 LFT
99 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 176.500 LFT
100 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
101 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 46.300 SFT
102 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 665.000 LFT
103 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 10,392.000 LFT
104 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 110.000 LFT
105 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,274.000 LFT
106 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 89.000 LFT
107 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 115.000 EACH

108 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 115.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -28787-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 1,885.000 SYS
17 202-02241 GUARDRAIL, REMOVE 603.000 LFT
18 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-99187 FENCE, FARM FIELD, REMOVE 466.000 LFT
21 203-02000 EXCAVATION, COMMON 5,611.000 CYS
22 203-02070 BORROW 3,464.000 CYS
23 203-51223 EXCAVATION, WATERWAY 65.000 CYS
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 30.800 TON
25 205-06936 TEMPORARY SEDIMENT TRAP 36.900 TON
26 205-06937 TEMPORARY SILT FENCE 2,063.000 LFT
27 206-93520 TEMPORARY SHEET PILING 9,425.000 SFT
28 207-08263 SUBGRADE TREATMENT, TYPE IA 1,138.000 SYS
29 211-02050 B BORROW 2,552.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,779.000 TON
31 306-08043 MILLING, TRANSITION 1,173.000 SYS
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 402-07432 HMA SURFACE, TYPE A 231.000 TON
34 402-07433 HMA SURFACE, TYPE B 477.000 TON
35 402-07434 HMA SURFACE, TYPE C 344 .000 TON
36 402-07435 HVMA INTERMEDIATE, TYPE A 22.000 TON
37 402-07438 HMA INTERMEDIATE, TYPE B 74.000 TON
38 402-07439 HMA INTERMEDIATE, TYPE C 59.000 TON
39 402-07440 HVA BASE, TYPE A 653.000 TON
40 402-07441 HVA BASE, TYPE B 238.000 TON
41 402-07442 HMA BASE, TYPE C 190.000 TON
42 406-05521 ASPHALT FOR TACK COAT 14,126.000 SYS
43 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,287.500 LFT
45 603-04622 FENCE GATE, FARM FIELD, 47 IN. X 32 FT. 1.000 EACH
46 616-02320 GEOTEXTILES 1,858.000 SYS
47 616-05688 RIPRAP, CLASS 1 187.000 TON
48 616-05689 RIPRAP, CLASS 2 162.000 TON
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CALL ORDER t 241 CONTRACT ID : R -28787-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 616-06451 RIPRAP, UNIFORM 873.000 TON
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
51 621-06559 MULCHED SEEDING, R 13,013.000 SYS
52 621-06574 SODDING 162.000 SYS
53 714-06660 WINGWALL 270.000 SYS
54 714-26712 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 6 FT. 126.000 LFT
55 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 52.000 LFT
56 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 76.000 LFT
57 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
58 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 36,562.000 LFT
60 801-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 1,430.000 LFT
61 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
63 801-06646 TEMPORARY CONCRETE BARRIER 1,210.000 LFT
64 801-06710 FLASHING ARROW SIGN 480.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 525.000 LFT
67 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 2,330.000 LFT
68 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,570.000 LFT
69 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,800.000 LFT
70 808-06716 LINE, REMOVE 5,913.000 LFT
71 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 2,100.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,100.000 LFT
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 101.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 101.000 EACH
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CALL ORDER 251 CONTRACT ID : R -28854-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
6 105-08523 RADIO SERVICE 8.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 100.000 LFT
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 18.000 EACH
18 203-02070 BORROW 90.000 CYS
19 203-08607 LINEAR GRADING 1,800.000 LFT
20 303-01180 COMPACTED AGGREGATE, NO. 53 1,300.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 3,457.000 TON
22 304-07490 HMA PATCHING, TYPE B 325.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 752.000 TON
24 306-08033 MILLING, ASPHALT, 1 IN. 150,978.000 SYS
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 19,323.000 SYS
26 306-08043 MILLING, TRANSITION 2,614.000 SYS
27 306-08432 MILLING, APPROACH 13,795.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 13,340.000 TON
30 401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm 15,623.000 TON
31 402-07433 HMA SURFACE, TYPE B 952.000 TON
32 402-07438 HVMA INTERMEDIATE, TYPE B 1,065.000 TON
33 406-05520 ASPHALT FOR TACK COAT 85.500 TON
34 601-06035 GUARDRAIL, RESET 1,900.000 LFT
35 601-94689 GUARDRAIL END TREATMENT, OS 18.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 100.000 LFT
37 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 5.000 EACH
38 610-07487 HMA FOR APPROACHES, TYPE B 1,518.000 TON
39 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 206.500 TON
40 612-60410 DRILLED HOLE FOR UNDERSEAL 3,441.000 EACH
41 615-06505 MONUMENT, B 2.000 EACH
42 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
43 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,678.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,085.000 LFT

48 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
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CALL ORDER 251 CONTRACT ID : R -28854-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 360.000 LFT
51 805-05906 ATR STATION- 2 LANE 1.000 EACH
52 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 290.000 LFT
53 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 430.000 LFT
54 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 430.000 LFT
55 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 330.000 LFT
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 99,853.000 LFT
57 808-06716 LINE, REMOVE 860.000 LFT
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,848.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 82,473.000 LFT
60 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 128.000 LFT
61 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 312.000 LFT

62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,200.000 EACH
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CALL ORDER - 271 CONTRACT ID : R -28948-A
LETTING DATE :

SECTION NO. 0001 Initial Group

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 24.000 MOS

4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS

6 105-08523 RADIO SERVICE 24.000 MOS

7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

8 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS

9 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS

10 108-01614 PARTNERING OVERHEAD LUMP LUMP
11 109-08359 LIQUIDATED DAMAGES 1.000 DOL

12 109-08360 CONTRACT LIENS 1.000 DOL

13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

16 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 1,742.000 CYS
20 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 1,742.000 CYS
21 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 1,742.000 CYS
22 202-08429 REGULATED MATERIALS, DISPOSE, B 1,000.000 GAL
23 202-08430 REGULATED MATERIALS, REMOVE, B 1,000.000 GAL
24 202-08431 REGULATED MATERIALS, TRANSPORT, B 1,000.000 GAL

25 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 53.000 EACH
26 202-09243 REGULATED MATERIALS, DISPOSE, Z 1,242.000 CYS

27 202-09244 REGULATED MATERIALS, REMOVE, Z 1,242.000 CYS

28 202-09245 REGULATED MATERIALS, TRANSPORT, Z 1,242.000 CYS

29 202-91385 INLET, REMOVE 15.000 EACH
30 203-02000 EXCAVATION, COMMON 17,777.000 CYS
31 203-02070 BORROW 3,428.000 CYS

32 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2.000 TON
33 205-06932 TEMPORARY CHECK DAM, STRAW BALES 222.000 LFT
34 205-06937 TEMPORARY SILT FENCE 23,028.000 LFT
35 207-08263 SUBGRADE TREATMENT, TYPE IA 38,379.000 SYS

36 207-08268 SUBGRADE TREATMENT, TYPE 1V 40,541.000 SYS
37 210-06369 SAW CUT 19,535.000 LFT
38 211-07454 STRUCTURE BACKFILL 21,298.000 CYS

39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,748.000 TON
40 303-02051 STONE, NO 2 106.000 TON
41 306-08033 MILLING, ASPHALT, 1 IN. 26,833.000 SYS
42 306-08043 MILLING, TRANSITION 9,553.000 SYS
43 401-06264 PROFILOGRAPH, HMA LUMP LUMP
44 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,377.000 TON
45 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 15,298.000 TON
46 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12,547.000 TON
47 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 10,023.000 TON

48 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,345.000 TON
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CALL ORDER 271 CONTRACT ID : R -28948-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 Initial Group

49 402-07432 HMA SURFACE, TYPE A 544.000 TON
50 402-07435 HMA INTERMEDIATE, TYPE A 915.000 TON
51 402-07440 HMA BASE, TYPE A 2,987.000 TON
52 406-05520 ASPHALT FOR TACK COAT 62.000 TON
53 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
54 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
55 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 1.000 EACH
56 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
57 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,687.000 LFT
58 604-07900 CURB RAMP, CONCRETE, F 221.000 SYS
59 604-07901 CURB RAMP, CONCRETE, G 69.000 SYS
60 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,535.000 SYS
61 605-06140 CURB AND GUTTER, CONCRETE 14,693.000 LFT
62 606-07484 MILLED HMA SHOULDER CORRUGATIONS 22,241.000 LFT
63 610-07487 HMA FOR APPROACHES, TYPE B 5,244 .000 TON
64 610-08446 PCCP FOR APPROACHES, 6 IN. 4,366.000 SYS
65 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
66 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
67 615-06490 RIGHT OF WAY MARKER 178.000 EACH
68 615-06505 MONUMENT, B 53.000 EACH
69 615-06510 MONUMENT, C 1.000 EACH
70 616-02320 GEOTEXTILES 181.000 SYS
71 616-06405 RIPRAP, REVETMENT 73.000 TON
72 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
73 621-06545 FERTILIZER 2.200 TON
74 621-06553 SEED MIXTURE, R 929.000 LBS
75 621-06565 MULCHING MATERIAL 11.000 TON
76 621-06567 WATER 698.000 KGAL
77 621-06575 SODDING, NURSERY 17,440.000 SYS
78 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 34.000 LFT
79 714-08212 CULVERT EXTENSION 18.000 LFT
80 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,785.000 LFT
81 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15,646.000 LFT
82 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 30.000 LFT
83 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 28.000 LFT
84 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,253.000 LFT
85 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 617.000 LFT
86 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 769.000 LFT
87 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,764.000 LFT
88 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 3,572.000 LFT
89 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 32.000 LFT
90 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
91 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
92 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 115.000 LFT
93 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 235.000 LFT
94 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
95 718-52610 AGGREGATE FOR UNDERDRAINS 1,408.000 CYS

96 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,081.000 SYS
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CALL ORDER 271 CONTRACT ID : R -28948-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 Initial Group

97 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
98 720-45030 INLET, E7 1.000 EACH
99 720-45410 MANHOLE, C4 30.000 EACH
100 720-45415 MANHOLE, D4 38.000 EACH
101 720-98174 INLET, B15 118.000 EACH
102 720-98555 INLET, C15 19.000 EACH
103 732-08419 MODULAR BLOCK WALL 451.000 SYS
104 732-08421 MODULAR BLOCK WALL ERECTION 451.000 SYS
105 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
106 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
107 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 58,602.000 LFT
108 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 48.000 LFT
109 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
110 801-06640 CONSTRUCTION SIGN, A 113.000 EACH
111 801-06645 CONSTRUCTION SIGN, B 87.000 EACH
112 801-06710 FLASHING ARROW SIGN 210.000 DAY
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07119 BARRICADE, 111-B 192.000 LFT
115 802-04893 REFERENCE POST 10.000 EACH
116 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,928.000 LFT
117 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 67.000 LFT
118 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 157.000 EACH
119 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
120 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 667.000 SFT
121 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 642.000 SFT
122 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 76.000 SFT
123 805-01842 HANDHOLE, SIGNAL 19.000 EACH
124 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 3,108.000 LFT
125 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,264.000 LFT
126 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 8.000 EACH
127 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,613.000 LFT
128 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 2.000 EACH
129 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
130 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 19.000 EACH
131 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 9.000 EACH
132 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
133 805-78420 DISCONNECT HANGER 8.000 EACH
134 805-78445 SIGNAL SERVICE 3.000 EACH
135 805-78467 SIGNAL CABLE, 3C 8GA. 120.000 LFT
136 805-78485 SIGNAL CABLE, 5C 14GA. 1,334.000 LFT
137 805-78490 SIGNAL CABLE, 7C 14CGA. 1,792.000 LFT
138 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,068.000 LFT
139 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
140 805-78785 SIGNAL DETECTOR HOUSING 22.000 EACH
141 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 4.000 EACH
142 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,093.000 LFT
143 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH

144 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
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CALL ORDER 271 CONTRACT ID : R -28948-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 Initial Group

145 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
146 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 6.000 EACH
147 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 327.000 LFT
148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 32,650.000 LFT
149 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 332.000 LFT
150 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 367.000 LFT
151 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 367.000 LFT
152 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,432.000 LFT
153 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 41,509.000 LFT
154 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 342.000 LFT
155 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 58.000 LFT
156 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,484.000 LFT
157 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,075.000 LFT
158 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 40.000 EACH
159 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 40.000 EACH
160 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
161 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 784.000 EACH

162 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,720.000 LFT
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CALL ORDER : 281 CONTRACT ID : R -28971-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 20.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
6 105-08523 RADIO SERVICE 40.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 60.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02240 PAVEMENT REMOVAL 1,238.000 SYS
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-05545 REGULATED MATERIALS, DISPOSE, C 10.000 CYS
21 202-05550 REGULATED MATERIALS, REMOVE, C 10.000 CYS
22 202-05555 REGULATED MATERIALS, TRANSPORT, C 10.000 CYS
23 202-07003 REMOVE LUMP LUMP
24 202-07003 REMOVE LUMP LUMP
25 202-07603 TESTING FOR WASTE, C 5.000 EACH
26 202-74035 SIGN, REMOVE 1.000 EACH
27 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
28 202-98370 POLE, REMOVE 2.000 EACH
29 203-02000 EXCAVATION, COMMON 13,071.000 CYS
30 205-03371 SEDIMENT, REMOVE 50.000 CYS
31 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 56.000 TON
32 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
33 205-06936 TEMPORARY SEDIMENT TRAP 70.000 TON
34 205-06937 TEMPORARY SILT FENCE 872.000 LFT
35 207-08263 SUBGRADE TREATMENT, TYPE IA 26,395.000 SYS
36 207-08267 SUBGRADE TREATMENT, TYPE I11A 5,331.000 SYS
37 211-07454 STRUCTURE BACKFILL 4,987.000 CYS
38 213-04324 FLOWABLE FILL 1.900 CYS
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,259.000 TON
40 303-01180 COMPACTED AGGREGATE, NO. 53 53.000 TON
41 303-07449 COMPACTED AGGREGATE, NO. 73 71.000 TON
42 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 800.000 TON
43 304-07489 HMA PATCHING, TYPE A 43.000 TON
44 304-07494 WIDENING WITH HMA, TYPE C 113.000 TON
45 306-08036 MILLING, ASPHALT, 2 IN. 2,248.000 SYS
46 306-08043 MILLING, TRANSITION 404.000 SYS
47 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 2,057.000 TON

48 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,653.000 TON
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CALL ORDER : 281 CONTRACT ID : R -28971-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 11,805.000 TON
50 402-07434 HMA SURFACE, TYPE C 11.000 TON
51 402-07453 HMA FOR TEMPORARY PAVEMENT 2,183.000 TON
52 406-05520 ASPHALT FOR TACK COAT 19.800 TON
53 506-06333 PCCP PATCHING, FULL DEPTH 49.000 SYS
54 604-07897 CURB RAMP, CONCRETE, C 46.000 SYS
55 604-07901 CURB RAMP, CONCRETE, G 96.000 SYS
56 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,177.300 SYS
57 605-06120 CURB, CONCRETE 1,085.500 LFT
58 605-06150 CURB AND GUTTER, C, CONCRETE 6,637.000 LFT
59 605-06255 CENTER CURB, D, CONCRETE 782.000 SYS
60 610-07486 HMA FOR APPROACHES, TYPE A 108.000 TON
61 610-07488 HMA FOR APPROACHES, TYPE C 1,223.000 TON
62 610-07712 PCCP FOR APPROACHES, 6 IN. 1,766.000 SYS
63 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
64 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
65 615-06490 RIGHT OF WAY MARKER 59.000 EACH
66 615-06505 MONUMENT, B 11.000 EACH
67 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
68 616-02320 GEOTEXTILES 198.000 SYS
69 616-06405 RIPRAP, REVETMENT 94 .600 TON
70 616-06451 RIPRAP, UNIFORM 14.000 TON
71 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
72 621-06545 FERTILIZER 0.040 TON
73 621-06557 SEED MIXTURE, T 53.700 LBS
74 621-06565 MULCHING MATERIAL 0.700 TON
75 621-06567 WATER 56.100 KGAL
76 621-06575 SODDING, NURSERY 15,593.400 SYS
77 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 4 FT. 127.000 LFT
78 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,454.000 LFT
79 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,960.000 LFT
80 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 645.000 LFT
81 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 835.000 LFT
82 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 705.000 LFT
83 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 7.800 TON
84 715-09064 VIDEO INSPECTION FOR PIPE 7,509.000 LFT
85 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
86 715-46015 PIPE END SECTION, 21 IN. 1.000 EACH
87 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
88 715-93913 WATER MAIN, 8 IN. 648.000 LFT
89 715-98165 WATER MAIN, 12 IN. 1,970.000 LFT
90 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
91 720-44296 CAP INLET 2.000 EACH
92 720-45030 INLET, E7 3.000 EACH
93 720-45045 INLET, J10 9.000 EACH
94 720-45250 CATCH BASIN, K10 1.000 EACH
95 720-45270 PIPE CATCH BASIN, 18 IN. 5.000 EACH
96 720-45410 MANHOLE, C4 73.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 4.000 LFT
98 720-99416 CATCH BASIN, B15 67.000 EACH
99 720-99417 CATCH BASIN, C15 4.000 EACH
100 723-06660 WINGWALL 12.700 SYS
101 732-94780 WATER SERVICE CONNECTION 4.000 EACH
102 732-94780 WATER SERVICE CONNECTION 3.000 EACH
103 732-94780 WATER SERVICE CONNECTION 3.000 EACH
104 732-94780 WATER SERVICE CONNECTION 4.000 EACH
105 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 32.000 EACH
106 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 20.000 EACH
107 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
108 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
109 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 20,000.000 LFT
110 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 56,963.000 LFT
111 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 200.000 LFT
112 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 390.000 LFT
113 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
114 801-06710 FLASHING ARROW SIGN 720.000 DAY
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07119 BARRICADE, 111-B 344.000 LFT
117 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 400.000 LFT
118 801-94295 SIGNAL HEAD, RELOCATE 30.000 EACH
119 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 210.000 LFT
120 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 142.100 SFT
121 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 6.000 SFT
122 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
123 805-01842 HANDHOLE, SIGNAL 8.000 EACH
124 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 4.000 EACH
125 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,389.000 LFT
126 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
127 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
128 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 3.000 EACH
129 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 3.000 EACH
130 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
131 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
132 805-78420 DISCONNECT HANGER 4.000 EACH
133 805-78445 SIGNAL SERVICE 1.000 EACH
134 805-78467 SIGNAL CABLE, 3C 8GA. 53.000 LFT
135 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,428.000 LFT
136 805-78485 SIGNAL CABLE, 5C 14GA. 1,370.000 LFT
137 805-78490 SIGNAL CABLE, 7C 14CGA. 1,696.000 LFT
138 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,364.000 LFT
139 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
140 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,530.000 LFT
141 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
142 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
143 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH

144 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 2.000 EACH
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145 808-06368 TRANSVERSE MARKING, REMOVE 100.000 LFT
146 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 830.000 LFT
147 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,842.000 LFT
148 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 118.000 LFT
149 808-06716 LINE, REMOVE 5,500.000 LFT
150 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 449.900 LFT
151 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 1,214.000 LFT
152 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 523.000 LFT
153 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 220.000 LFT
154 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 47.000 LFT
155 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,732.100 LFT
156 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 313.500 LFT
157 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 25.000 EACH
158 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
159 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 120.000 EACH
160 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 205.000 EACH

161 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 35.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 54.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 1,085.000 SYS
18 202-02241 GUARDRAIL, REMOVE 165.000 LFT
19 202-02278 CURB, CONCRETE, REMOVE 4,220.000 LFT
20 202-52710 SIDEWALK, CONCRETE, REMOVE 3,777.000 SYS
21 203-02000 EXCAVATION, COMMON 10,859.000 CYS
22 203-02070 BORROW 500.000 CYS
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 16.000 TON
24 205-06933 TEMPORARY DITCH INLET PROTECTION 54.000 EACH
25 205-06934 TEMPORARY MULCHING 6.000 TON
26 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
27 205-06937 TEMPORARY SILT FENCE 1,877.000 LFT
28 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,715.000 SYS
29 207-08268 SUBGRADE TREATMENT, TYPE 1V 21,270.000 SYS
30 211-07454 STRUCTURE BACKFILL 2,464.000 CYS
31 303-01180 COMPACTED AGGREGATE, NO. 53 2,460.000 TON
32 304-07489 HMA PATCHING, TYPE A 67.000 TON
33 306-08038 MILLING, ASPHALT, 4 IN. 80.000 SYS
34 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,323.000 TON
35 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,195.000 TON
36 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,903.000 TON
37 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 5,513.000 TON
38 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,384.000 TON
39 402-07432 HMA SURFACE, TYPE A 73.000 TON
40 402-07440 HVA BASE, TYPE A 219.000 TON
41 402-07453 HMA FOR TEMPORARY PAVEMENT 566.000 TON
42 406-05520 ASPHALT FOR TACK COAT 17.390 TON
43 604-07896 CURB RAMP, CONCRETE, B 14.100 SYS
44 604-07900 CURB RAMP, CONCRETE, F 238.400 SYS
45 604-07901 CURB RAMP, CONCRETE, G 9.800 SYS
46 604-07902 CURB RAMP, CONCRETE, H 117.900 SYS
47 604-07903 CURB RAMP, CONCRETE, K 12.200 SYS

48 604-44251 STEPS, CONCRETE 7.900 CYS
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49 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,502.000 SYS
50 605-06120 CURB, CONCRETE 400.000 LFT
51 605-06140 CURB AND GUTTER, CONCRETE 5,367.000 LFT
52 605-97937 CURB AND GUTTER, CONCRETE, ROLL 61.000 LFT
53 610-07487 HMA FOR APPROACHES, TYPE B 182.000 TON
54 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 2,295.000 SYS
55 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
56 615-06490 RIGHT OF WAY MARKER 40.000 EACH
57 615-06505 MONUMENT, B 7.000 EACH
58 616-02320 GEOTEXTILES 30.000 SYS
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
60 621-06545 FERTILIZER 1.180 TON
61 621-06557 SEED MIXTURE, T 500.000 LBS
62 621-06567 WATER 14.000 KGAL
63 621-06574 SODDING 3,494.000 SYS
64 715-01902 WATER SERVICE LINE, 2 IN. 1.000 LFT
65 715-01905 WATER SERVICE LINE, 3 IN. 1.000 LFT
66 715-02907 WATER LINE, 6 IN. 3,303.000 LFT
67 715-04612 PIPE 260.000 LFT
68 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 52.000 LFT
69 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,574.000 LFT
70 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 215.000 LFT
71 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,425.000 LFT
72 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 453.000 LFT
73 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 814.000 LFT
74 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 384.000 LFT
75 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 580.000 LFT
76 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 387.000 LFT
77 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 665.000 LFT
78 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 270.000 LFT
79 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 68.000 LFT
80 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
81 715-46005 PIPE END SECTION, 15 IN. 12.000 EACH
82 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
83 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
84 718-52610 AGGREGATE FOR UNDERDRAINS 626.000 CYS
85 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,037.000 SYS
86 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
87 720-45005 INLET, A2 1.000 EACH
88 720-45015 INLET, A8 9.000 EACH
89 720-45235 CATCH BASIN, E7 2.000 EACH
90 720-45250 CATCH BASIN, K10 17.000 EACH
91 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
92 720-45410 MANHOLE, C4 16.000 EACH
93 720-94612 MANHOLE, K4 4.000 EACH
94 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 5.000 EACH
95 720-95422 MANHOLE, J4 4.000 EACH

96 720-96999 FIRE HYDRANT ASSEMBLY 7.000 EACH
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97 720-98174 INLET, B15 6.000 EACH
98 720-98555 INLET, C15 2.000 EACH
99 720-99416 CATCH BASIN, B15 10.000 EACH
100 720-99417 CATCH BASIN, C15 5.000 EACH
101 732-02388 WATER MAIN 1.000 EACH
102 732-08419 MODULAR BLOCK WALL 13.600 SYS
103 732-08421 MODULAR BLOCK WALL ERECTION 13.600 SYS
104 732-90573 WATER SERVICE LINE, 0.75 IN 32.000 LFT
105 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
106 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
107 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,168.000 LFT
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,040.000 LFT
109 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
110 801-06640 CONSTRUCTION SIGN, A 44 .000 EACH
111 801-06645 CONSTRUCTION SIGN, B 30.000 EACH
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 801-07118 BARRICADE, 111-A 420.000 LFT
114 802-04893 REFERENCE POST 2.000 EACH
115 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,150.800 LFT
116 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 415.600 LFT
117 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 1,030.600 SFT
118 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 26.000 SFT
119 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
120 805-01842 HANDHOLE, SIGNAL 6.000 EACH
121 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 436.000 LFT
122 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
123 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
124 805-08465 RADIO ANTENNA, 6db, OMNI 1.000 EACH
125 805-08466 RADIO ANTENNA, 9db, YAGI 3.000 EACH
126 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
127 805-08494 RADIO SPREAD SPECTRUM 4.000 EACH
128 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
129 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
130 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
131 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
132 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
133 805-78420 DISCONNECT HANGER 4.000 EACH
134 805-78467 SIGNAL CABLE, 3C 8GA. 450.000 LFT
135 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,984.000 LFT
136 805-78480 SIGNAL CABLE, 3C 14GA. 1,242.000 LFT
137 805-78485 SIGNAL CABLE, 5C 14CGA. 44.000 LFT
138 805-78490 SIGNAL CABLE, 7C 14GA. 517.000 LFT
139 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 786.000 LFT
140 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
141 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,128.000 LFT
142 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
143 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH

144 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
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CALL ORDER 291 CONTRACT ID : R -28985-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

145 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,257.000 LFT
146 808-06716 LINE, REMOVE 1,280.000 LFT
147 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 553.000 LFT
148 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,654.000 LFT
149 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 58.000 LFT
150 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 218.000 LFT
151 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,960.000 LFT
152 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
153 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
154 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 302.000 LFT
155 808-95933 CURB PAINTING, YELLOW 99.000 LFT

156 809-08399 ITS CONTROLLER CABINET FOUNDATION 24.000 EACH
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CALL ORDER : 301 CONTRACT ID :© R -29046-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE, REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 2,286.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-74035 SIGN, REMOVE 7.000 EACH
14 203-02000 EXCAVATION, COMMON 5,355.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 188.000 TON
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 180.000 LFT
17 205-06937 TEMPORARY SILT FENCE 2,350.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 1,412.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE I11A 8,626.000 SYS
20 211-07454 STRUCTURE BACKFILL 381.000 CYS
21 213-08058 FLOWABLE BACKFILL 46.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,427.000 TON
23 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 30.000 TON
24 306-08043 MILLING, TRANSITION 694.000 SYS
25 402-07432 HMA SURFACE, TYPE A 761.000 TON
26 402-07434 HMA SURFACE, TYPE C 243.000 TON
27 402-07435 HMA INTERMEDIATE, TYPE A 1,188.000 TON
28 402-07439 HMA INTERMEDIATE, TYPE C 263.000 TON
29 402-07442 HMA BASE, TYPE C 70.000 TON
30 406-05520 ASPHALT FOR TACK COAT 4.000 TON
31 601-01270 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, FOR TEMPORARY 200.000 LFT
32 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 2.000 EACH
33 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
34 601-06037 GUARDRAIL END TREATMENT, 1 2.000 EACH
35 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
37 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 150.000 LFT
39 610-07486 HMA FOR APPROACHES, TYPE A 22.000 TON
40 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
41 615-06490 RIGHT OF WAY MARKER 31.000 EACH
42 615-06505 MONUMENT, B 3.000 EACH
43 616-02320 GEOTEXTILES 113.000 SYS
44 616-06405 RIPRAP, REVETMENT 50.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-01597 EROSION CONTROL, MAT 23.000 SYS
47 621-02770 EROSION CONTROL BLANKET 725.000 SYS

48 621-06545 FERTILIZER 1.000 TON
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CALL ORDER : 301 CONTRACT ID :© R -29046-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE, REPLACEMENT

49 621-06553 SEED MIXTURE, R 396.000 LBS
50 621-06557 SEED MIXTURE, T 98.000 LBS
51 621-06565 MULCHING MATERIAL 7.000 TON
52 621-06567 WATER 0.500 KGAL
53 621-06574 SODDING 214.000 SYS
54 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
55 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 5 FT. 65.250 LFT
56 714-08514 WINGWALL 498.000 SFT
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
58 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
59 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
60 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 130.000 LFT
61 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 20.000 LFT
62 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 114.000 LFT
63 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
64 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,552.000 LFT
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,248.000 LFT
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 2.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
72 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 37.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, 111-A 168.000 LFT
75 801-07119 BARRICADE, 111-B 72.000 LFT
76 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 37.000 LFT
77 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 17.000 SFT
78 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 2.000 EACH
79 804-06740 DELINEATOR WITH POST, D2 88.000 EACH
80 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 15.000 EACH
81 808-06716 LINE, REMOVE 710.000 LFT
82 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 6,412.000 LFT
83 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 802.000 LFT
84 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 32.000 LFT

85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH
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CALL ORDER : 311 CONTRACT ID : R -29195-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-51223 EXCAVATION, WATERWAY 10.000 CYS
12 615-06496 PARKING BARRIER 9.000 EACH
13 616-02320 GEOTEXTILES 75.000 SYS
14 616-05689 RIPRAP, CLASS 2 20.000 TON
15 616-06405 RIPRAP, REVETMENT 34.000 TON
16 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 162.500 LFT
17 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 6.000 EACH

19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 341 CONTRACT ID : R -29208-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 EIGHT PIPE LININGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 7.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-51223 EXCAVATION, WATERWAY 90.000 CYS

13 211-07454 STRUCTURE BACKFILL 152.000 CYS

14 616-02320 GEOTEXTILES 1,340.000 SYS

15 616-05688 RIPRAP, CLASS 1 600.000 TON

16 616-05689 RIPRAP, CLASS 2 135.000 TON

17 616-06405 RIPRAP, REVETMENT 110.000 TON

18 616-94213 RIPRAP, GROUTED 96.000 SYS

19 715-06004 CONCRETE ANCHOR, 48 IN. 4.000 EACH
20 715-06337 PIPE EXTENSION, CIRCULAR, 48 IN. 68.000 LFT
21 715-06691 CONCRETE ANCHOR, 96 IN. 1.000 EACH
22 715-46040 PIPE END SECTION, 36 IN. 3.000 EACH
23 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 246.500 LFT
24 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 350.000 LFT
25 725-06864 PIPE LINER, THERMOPLASTIC, 96 IN. 183.000 LFT
26 725-09233 PIPE LINER, THERMOPLASTIC, MIN. AREA 8.7 SFT. 138.000 LFT
27 725-09234 PIPE LINER, THERMOPLASTIC, MIN. AREA 59.7 SFT. 214.500 LFT
28 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 6.000 EACH

30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 351 CONTRACT ID :© R -29471-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 168.800 LFT

13 202-96133 PIPE, REMOVE 288.100 LFT

14 203-02000 EXCAVATION, COMMON 17,512.000 CYS

15 203-02010 EXCAVATION, ROCK 1,906.000 CYS

16 205-03371 SEDIMENT, REMOVE 20.000 CYS

17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,596.000 TON

18 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
19 205-06937 TEMPORARY SILT FENCE 1,088.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 21,984.400 SYS
21 211-07454 STRUCTURE BACKFILL 430.100 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,147.100 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 24.000 TON
24 306-08043 MILLING, TRANSITION 453.300 SYS

25 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,342.000 TON

26 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,220.100 TON

27 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 5,086.500 TON

28 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,877.400 TON

29 402-07432 HMA SURFACE, TYPE A 611.600 TON
30 402-07453 HMA FOR TEMPORARY PAVEMENT 475.000 TON
31 406-05520 ASPHALT FOR TACK COAT 20.110 TON

32 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
33 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 106.250 LFT
35 603-06040 FENCE, FARM FIELD, 47 IN. 6,412.000 LFT

36 610-07486 HMA FOR APPROACHES, TYPE A 2,319.100 TON
37 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
38 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
39 615-06490 RIGHT OF WAY MARKER 43.000 EACH
40 615-06505 MONUMENT, B 13.000 EACH
41 615-06510 MONUMENT, C 1.000 EACH
42 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
43 616-02320 GEOTEXTILES 1,349.500 SYS
44 616-05688 RIPRAP, CLASS 1 293.800 TON
45 616-06405 RIPRAP, REVETMENT 87.600 TON
46 616-06451 RIPRAP, UNIFORM 412.800 TON
47 621-02770 EROSION CONTROL BLANKET 166.700 SYS

48 621-06545 FERTILIZER 3.800 TON
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CALL ORDER : 351 CONTRACT ID :© R -29471-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 621-06553 SEED MIXTURE, R 1,207.800 LBS
50 621-06557 SEED MIXTURE, T 711.900 LBS
51 621-06565 MULCHING MATERIAL 31.100 TON
52 621-06567 WATER 24.100 KGAL
53 621-06574 SODDING 6,029.000 SYS
54 714-26724 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 4 FT. 103.000 LFT
55 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 2.000 EACH
56 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,835.300 LFT
57 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 699.000 LFT
58 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 185.000 LFT
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 200.000 LFT
60 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 318.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 189.000 LFT
62 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 270.000 LFT
63 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 35.000 LFT
64 715-09064 VIDEO INSPECTION FOR PIPE 785.000 LFT
65 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
66 715-46005 PIPE END SECTION, 15 IN. 12.000 EACH
67 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
68 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
69 718-06528 OUTLET PROTECTOR, 1 9.000 EACH
70 718-06529 OUTLET PROTECTOR, 2 13.000 EACH
71 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
72 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
73 718-52610 AGGREGATE FOR UNDERDRAINS 819.400 CYS
74 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,448.900 SYS
75 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
76 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,300.000 LFT
80 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 40.000 LFT
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
85 801-07118 BARRICADE, 111-A 180.000 LFT
86 801-07119 BARRICADE, 111-B 72.000 LFT
87 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 868.000 LFT
88 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 250.700 LFT
89 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 22.800 LFT
90 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 48.130 SFT
91 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 160.000 SFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,987.000 LFT
93 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,163.000 LFT
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,472.000 LFT
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 81.000 LFT

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 78.000 EACH



SCHEDULE OF PAY ITEMS PAGE 45

CALL ORDER : 351 CONTRACT ID :© R -29471-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 144 .000 LFT
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CALL ORDER : 361 CONTRACT ID : RS-27302-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 502.000 SYS
13 202-02245 TREE, 6 IN., REMOVE 5.000 EACH
14 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
15 202-02255 TREE, 18 IN., REMOVE 14.000 EACH
16 202-02260 TREE, 30 IN., REMOVE 20.000 EACH
17 202-02265 TREE, 48 IN., REMOVE 2.000 EACH
18 202-02278 CURB, CONCRETE, REMOVE 4,645.000 LFT
19 202-04089 SIGN, SHEET, REMOVE 13.000 EACH
20 202-52710 SIDEWALK, CONCRETE, REMOVE 3,130.000 SYS
21 203-02000 EXCAVATION, COMMON 600.000 CYS
22 205-06937 TEMPORARY SILT FENCE 4,000.000 LFT
23 205-09235 TEMPORARY FILTER BAG 40.000 DAY
24 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,244.000 SYS
25 207-08268 SUBGRADE TREATMENT, TYPE IV 3,750.000 SYS
26 211-07454 STRUCTURE BACKFILL 100.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 200.000 TON
28 304-07490 HMA PATCHING, TYPE B 2,820.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 36,425.000 SYS
30 306-08432 MILLING, APPROACH 3,151.000 SYS
31 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 3,061.000 TON
32 402-07438 HVMA INTERMEDIATE, TYPE B 152.000 TON
33 402-07441 HMA BASE, TYPE B 303.000 TON
34 406-05520 ASPHALT FOR TACK COAT 12.000 TON
35 601-95871 HANDRAIL 235.000 LFT
36 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 10.000 SYS
37 604-06070 SIDEWALK, CONCRETE 3,130.000 SYS
38 604-06367 JOINT MATERIAL 1,500.000 LFT
39 604-07894 CURB RAMP, CONCRETE, A 56.000 SYS
40 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
41 604-07899 CURB RAMP, CONCRETE, E 22.000 SYS
42 604-07900 CURB RAMP, CONCRETE, F 124.000 SYS
43 604-07901 CURB RAMP, CONCRETE, G 49.000 SYS
44 604-07902 CURB RAMP, CONCRETE, H 26.000 SYS
45 604-08373 SIDEWALK 60.000 SYS
46 605-06120 CURB, CONCRETE 4,645.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 364.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN. 771.000 SYS
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CALL ORDER : 361 CONTRACT ID : RS-27302-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPLACEMENT

49 610-09108 PCCP FOR APPROACHES, 9 IN. 339.000 SYS
50 611-06497 MAILBOX ASSEMBLY, SINGLE 24.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 8.000 EACH
52 621-06567 WATER 20.000 KGAL
53 621-06575 SODDING, NURSERY 4,300.000 SYS
54 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 37.000 EACH
55 714-44240 CONCRETE, A, STRUCTURES 1.200 CYS
56 715-05028 PIPE, TYPE 2, CIRCULAR, 12 IN. 50.000 LFT
57 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 50.000 LFT
58 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 50.000 LFT
59 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 50.000 LFT
60 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 62.000 LFT
61 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 50.000 LFT
62 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 50.000 LFT
63 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
64 720-45045 INLET, J10 2.000 EACH
65 720-45250 CATCH BASIN, K10 2.000 EACH
66 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 2.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,500.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,946.000 LFT
70 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
71 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 2.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
73 801-06710 FLASHING ARROW SIGN 180.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
76 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
77 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 220.000 LFT
78 802-07060 SIGN, SHEET, RELOCATE 20.000 EACH
79 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
80 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,733.000 LFT
81 808-06716 LINE, REMOVE 4,500.000 LFT
82 808-08258 TRANSVERSE MARKINGS 150.000 LFT
83 808-08258 TRANSVERSE MARKINGS 875.000 LFT
84 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN. 1,280.000 LFT
85 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,307.000 LFT
86 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,356.000 LFT
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 206.000 LFT
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 90.000 EACH
91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 195.000 EACH
92 808-95933 CURB PAINTING, YELLOW 2,300.000 LFT

93 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 4.000 EACH
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CALL ORDER 371 CONTRACT ID : RS-28223-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 16.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 32.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 16.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02241 GUARDRAIL, REMOVE 400.000 LFT
16 202-02271 HEADWALL, REMOVE 2.000 EACH
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 32.000 EACH
18 202-96133 PIPE, REMOVE 8.000 LFT
19 202-98488 PIPE END SECTION, REMOVE 6.000 EACH
20 203-02070 BORROW 500.000 CYS
21 205-06937 TEMPORARY SILT FENCE 150.000 LFT
22 304-07491 HMA PATCHING, TYPE C 2,400.000 TON
23 306-08033 MILLING, ASPHALT, 1 IN. 160,000.000 SYS
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 16,000.000 SYS
25 306-08043 MILLING, TRANSITION 2,000.000 SYS
26 306-08432 MILLING, APPROACH 10,100.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 14,700.000 TON
29 402-07452 HMA WEDGE AND LEVEL, TYPE C 6,000.000 TON
30 406-05520 ASPHALT FOR TACK COAT 66.000 TON
31 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 5.000 EACH
32 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 31.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 400.000 LFT
35 610-07488 HMA FOR APPROACHES, TYPE C 850.000 TON
36 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 59.000 TON
37 612-60410 DRILLED HOLE FOR UNDERSEAL 1,225.000 EACH
38 616-02320 GEOTEXTILES 400.000 SYS
39 616-06451 RIPRAP, UNIFORM 250.000 TON
40 621-06559 MULCHED SEEDING, R 500.000 SYS
41 621-06574 SODDING 12.000 SYS
42 715-04855 PIPE END SECTION, 42 IN. 2.000 EACH
43 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 28.000 LFT
44 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
45 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
47 720-45005 INLET, A2 3.000 EACH

48 725-06857 PIPE LINER, THERMOPLASTIC, 24 IN. 100.000 LFT
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CALL ORDER 371 CONTRACT ID : RS-28223-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 120.000 LFT
50 725-06867 PIPE LINER, THERMOPLASTIC, 18 IN. 140.000 LFT
51 725-06872 PIPE LINER, THERMOPLASTIC, 42 IN. 120.000 LFT
52 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,125.000 LFT
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,600.000 LFT
55 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 40.000 LFT
58 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
59 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 800.000 LFT
60 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 325.000 LFT
61 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
62 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 30,000.000 LFT
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 112,000.000 LFT
64 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 70,000.000 LFT
65 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
66 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
67 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,277.000 EACH
69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,277.000 EACH

70 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 400.000 LFT
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CALL ORDER : 381 CONTRACT ID : RS-28816-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 510.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 156.000 LFT
16 202-52710 SIDEWALK, CONCRETE, REMOVE 90.000 SYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 100.000 TON
18 304-07490 HMA PATCHING, TYPE B 350.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 12,130.000 SYS
20 306-08043 MILLING, TRANSITION 2,096.000 SYS
21 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,001.000 TON
22 402-07451 HMA WEDGE AND LEVEL, TYPE B 50.000 TON
23 406-05520 ASPHALT FOR TACK COAT 4.000 TON
24 604-06070 SIDEWALK, CONCRETE 90.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 44.000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 61.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 28.000 SYS
28 604-07900 CURB RAMP, CONCRETE, F 47.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
30 605-01870 CURB, CONCRETE, A 86.000 LFT
31 605-06090 CURB, INTEGRAL, CONCRETE 70.000 LFT
32 610-07487 HMA FOR APPROACHES, TYPE B 140.000 TON
33 621-06575 SODDING, NURSERY 50.000 SYS
34 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 39.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 773.000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 773.000 LFT
39 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-94715 SIGNS, SHEET, REMOVE AND RESET LUMP LUMP
42 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 6,500.000 LFT
43 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 650.000 LFT
44 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,080.000 LFT
45 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 13.000 EACH
46 808-04096 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (LANE) 7.000 EACH
47 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,165.000 LFT
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CALL ORDER : 381 CONTRACT ID : RS-28816-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,912.000 LFT
50 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 289.000 LFT
51 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 656.000 LFT
52 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
53 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH

55 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 36.000 LFT
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CALL ORDER 391 CONTRACT ID : RS-29141-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
6 105-08523 RADIO SERVICE 8.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 737.000 LFT
17 202-02279 CURB AND GUTTER, REMOVE 304.000 LFT
18 202-52710 SIDEWALK, CONCRETE, REMOVE 114.900 SYS
19 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
20 303-01180 COMPACTED AGGREGATE, NO. 53 2,621.000 TON
21 304-07490 HMA PATCHING, TYPE B 602.200 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 182,201.200 SYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 17,714.900 SYS
24 306-08043 MILLING, TRANSITION 5,282.900 SYS
25 306-08432 MILLING, APPROACH 8,453.300 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 16,707.000 TON
28 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 18,493.000 TON
29 402-07433 HMA SURFACE, TYPE B 263.300 TON
30 402-07438 HMA INTERMEDIATE, TYPE B 89.800 TON
31 404-05511 SEAL COAT, 2 9,924.000 SYS
32 406-05520 ASPHALT FOR TACK COAT 91.900 TON
33 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
34 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 390.000 LFT
37 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
38 604-07897 CURB RAMP, CONCRETE, C 20.400 SYS
39 604-07899 CURB RAMP, CONCRETE, E 23.500 SYS
40 604-07901 CURB RAMP, CONCRETE, G 7.200 SYS
41 604-07902 CURB RAMP, CONCRETE, H 67.400 SYS
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 304.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 1,072.800 TON
44 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 81.000 TON
45 612-60410 DRILLED HOLE FOR UNDERSEAL 1,337.000 EACH
46 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
47 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH

48 621-06574 SODDING 31.200 SYS
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CALL ORDER 391 CONTRACT ID : RS-29141-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
50 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,355.000 LFT
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,242.000 LFT
52 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 21.000 LFT
53 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
54 801-06710 FLASHING ARROW SIGN 10.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 21.000 LFT
57 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 620.000 LFT
58 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 210.000 LFT
59 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 314.000 LFT
60 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 314.000 LFT
61 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,514.000 LFT
62 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 111,985.000 LFT
63 808-06716 LINE, REMOVE 628.000 LFT
64 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 60.000 LFT
65 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 10,383.000 LFT
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 47,582.000 LFT
67 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 21.000 LFT
68 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 212.000 LFT

69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 462.000 EACH
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CALL ORDER : 401 CONTRACT ID : RS-29207-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 27.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
8 108-09283 CPM SCHEDULE LUMP LUMP
9 108-09284 CPM SCHEDULE, MONTHLY UPDATE 9.000 EACH
10 108-09285 CPM SCHEDULE, REVISED 5.000 EACH
11 109-08359 LIQUIDATED DAMAGES 1.000 DOL
12 109-08360 CONTRACT LIENS 1.000 DOL
13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 304-07783 HMA PATCHING, TYPE D 1,768.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 266,908.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 22,020.000 TON
21 402-07787 HMA WEDGE AND LEVEL, TYPE D 100.000 TON
22 406-05520 ASPHALT FOR TACK COAT 73.000 TON
23 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,000.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,000.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
27 801-06710 FLASHING ARROW SIGN 120.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
30 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,250.000 LFT
31 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,970.000 LFT
32 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 535.000 LFT
33 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 23,502.000 LFT
34 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,115.000 LFT
35 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 396.000 LFT
36 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 101,620.000 LFT
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 100,090.000 LFT
38 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 710.000 LFT
39 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 20.000 LFT
40 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
41 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,511.000 EACH

43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,151.000 EACH
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CALL ORDER t 411 CONTRACT ID : RS-29525-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 150.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 2,230.000 TON
16 304-07491 HMA PATCHING, TYPE C 300.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 119,950.000 SYS
18 306-08043 MILLING, TRANSITION 1,585.000 SYS
19 306-08432 MILLING, APPROACH 9,680.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 9,894.000 TON
22 406-05520 ASPHALT FOR TACK COAT 30.000 TON
23 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
25 604-07894 CURB RAMP, CONCRETE, A 70.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 39.000 SYS
27 604-07899 CURB RAMP, CONCRETE, E 11.000 SYS
28 604-07900 CURB RAMP, CONCRETE, F 86.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 275.000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
31 610-07488 HMA FOR APPROACHES, TYPE C 798.000 TON
32 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,340.000 LFT
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,340.000 LFT
35 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,350.000 LFT
38 805-04977 MICROLOOP 10.000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,300.000 LFT
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 66,685.000 LFT
41 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 986.000 LFT
42 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 7,065.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 20,185.000 LFT
44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 255.000 LFT
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 610.000 EACH

46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 610.000 EACH
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CALL ORDER T 421 CONTRACT ID : RS-29829-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT PAVEMENT PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 7.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
6 105-08523 RADIO SERVICE 14.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 7.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02271 HEADWALL, REMOVE 4.000 EACH
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,313.000 TON
19 303-01180 COMPACTED AGGREGATE, NO. 53 3,261.000 TON
20 304-07490 HMA PATCHING, TYPE B 705.000 TON
21 306-08043 MILLING, TRANSITION 2,760.000 SYS
22 306-08033 MILLING, ASPHALT, 1 IN. 165,491.000 SYS
23 306-08432 MILLING, APPROACH 15,117.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 13,584 .000 TON
26 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 6,201.000 TON
27 402-07432 HMA SURFACE, TYPE A 69.000 TON
28 406-05520 ASPHALT FOR TACK COAT 82.000 TON
29 507-07479 HMA PARTIAL DEPTH PATCH 1,164.000 TON
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 610-07486 HMA FOR APPROACHES, TYPE A 2,307.000 TON
32 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 24.000 TON
33 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
34 612-60410 DRILLED HOLE FOR UNDERSEAL 411.000 EACH
35 615-06520 MONUMENT, RE-ESTABLISH 24.000 EACH
36 715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,000.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,000.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-92448 CONSTRUCTION SIGNS, MOBILE 540.000 DAY
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 118,730.000 LFT
45 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 12,185.000 LFT
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 41,823.000 LFT
47 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 310.000 LFT

48 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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CALL ORDER T 421 CONTRACT ID : RS-29829-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT PAVEMENT PROJECT

49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,107.000 EACH
50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,107.000 EACH
51 808-97643 BUZZ STRIPS 288.000 LFT



SCHEDULE OF PAY ITEMS PAGE 58

CALL ORDER : 431 CONTRACT ID : RS-29838-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-07039 FIELD OFFICE, B 4.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 4.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 16.000 EACH
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 25.000 TON
15 303-01180 COMPACTED AGGREGATE, NO. 53 17,026.000 TON
16 304-07491 HMA PATCHING, TYPE C 25.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 97,400.000 SYS
18 306-08043 MILLING, TRANSITION 400.000 SYS
19 306-08432 MILLING, APPROACH 5,640.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,100.000 TON
22 406-05520 ASPHALT FOR TACK COAT 23.000 TON
23 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
24 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
25 610-07486 HMA FOR APPROACHES, TYPE A 445.000 TON
26 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
28 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,775.000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,775.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-92448 CONSTRUCTION SIGNS, MOBILE 720.000 DAY
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 55,500.000 LFT
34 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,340.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 26,350.000 LFT
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 593.000 EACH

37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 593.000 EACH
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CALL ORDER t 441 CONTRACT ID : RS-29841-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY

1 105-07039 FIELD OFFICE, B 7.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 28.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-02241 GUARDRAIL, REMOVE 180.000 LFT
14 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 8.000 LFT
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 60.000 EACH
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 507.000 TON
17 303-07449 COMPACTED AGGREGATE, NO. 73 2,056.000 TON
18 304-07490 HMA PATCHING, TYPE B 1,950.000 TON
19 306-08042 MILLING, SCARIFICATION/PROFILE 280,340.000 SYS
20 306-08043 MILLING, TRANSITION 1,770.000 SYS
21 306-08432 MILLING, APPROACH 6,735.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 9,850.000 TON
24 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,430.000 TON
25 406-05520 ASPHALT FOR TACK COAT 70.000 TON
26 507-07479 HMA PARTIAL DEPTH PATCH 450.000 TON
27 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 6.000 EACH
28 601-92948 GUARDRAIL, ADJUST HEIGHT 2,909.000 LFT
29 601-94689 GUARDRAIL END TREATMENT, OS 52.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 62.000 LFT
31 605-06090 CURB, INTEGRAL, CONCRETE 8.000 LFT
32 610-07487 HMA FOR APPROACHES, TYPE B 583.000 TON
33 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
34 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 9.000 EACH
35 615-06505 MONUMENT, B 5.000 EACH
36 615-06520 MONUMENT, RE-ESTABLISH 25.000 EACH
37 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 25.000 EACH
38 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,610.000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,610.000 LFT
43 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 15.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-92448 CONSTRUCTION SIGNS, MOBILE 840.000 DAY
47 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 112,456.000 LFT

48 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 12,776.000 LFT
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CALL ORDER t 441 CONTRACT ID : RS-29841-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY

49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,963.000 LFT
50 808-75286 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID YELLOW, CROSSHATCH 1,394.000 LFT
51 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 52.000 LFT
52 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
53 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

54 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,449.000 LFT
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CALL ORDER t 471 CONTRACT ID : B -27434-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 1,985.100 CYS
14 203-02010 EXCAVATION, ROCK 2,720.000 CYS
15 203-02070 BORROW 8,008.000 CYS
16 203-51223 EXCAVATION, WATERWAY 112.800 CYS
17 205-06930 SPLASHPAD, RIPRAP 2.400 TON
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 197.600 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 25.900 TON
20 205-06937 TEMPORARY SILT FENCE 370.000 LFT
21 205-06938 TEMPORARY SLOPE DRAIN 31.000 LFT
22 206-51215 EXCAVATION, X 32.000 CYS
23 206-51220 EXCAVATION, WET 191.800 CYS
24 206-51235 COFFERDAM LUMP LUMP
25 207-08266 SUBGRADE TREATMENT, TYPE 111 1,929.600 SYS
26 211-02050 B BORROW 183.500 CYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 57.000 CYS
28 211-07454 STRUCTURE BACKFILL 193.000 CYS
29 303-01180 COMPACTED AGGREGATE, NO. 53 865.000 TON
30 304-07492 WIDENING WITH HMA, TYPE A 52.000 TON
31 306-08043 MILLING, TRANSITION 279.000 SYS
32 402-07432 HMA SURFACE, TYPE A 214.000 TON
33 402-07435 HMA INTERMEDIATE, TYPE A 202.000 TON
34 402-07440 HMA BASE, TYPE A 654.000 TON
35 406-05520 ASPHALT FOR TACK COAT 1.500 TON
36 601-01115 GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING 36.200 LFT
37 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
38 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 7.900 LFT
39 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
40 601-05999 CURVED TERMINAL END 1.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, 1 1.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 93.100 LFT
44 602-06729 BARRIER DELINEATOR 14.000 EACH
45 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 171.100 SYS
46 610-07486 HMA FOR APPROACHES, TYPE A 170.000 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH

48 615-06490 RIGHT OF WAY MARKER 16.000 EACH
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CALL ORDER : 471 CONTRACT ID : B -27434-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-02320 GEOTEXTILES 1,341.700 SYS
50 616-05688 RIPRAP, CLASS 1 481.200 TON
51 616-06405 RIPRAP, REVETMENT 560.500 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
53 621-02770 EROSION CONTROL BLANKET 2,048.200 SYS
54 621-06545 FERTILIZER 0.600 TON
55 621-06553 SEED MIXTURE, R 136.000 LBS
56 621-06565 MULCHING MATERIAL 3.200 TON
57 621-06567 WATER 1.200 KGAL
58 621-06574 SODDING 55.100 SYS
59 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
60 622-91786 SEEDLING 250.000 EACH
61 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
62 701-51190 PILE, STEEL H, HP 10 X 42 107.300 LFT
63 701-91792 PILE TIP, STEEL H 14.000 EACH
64 702-51005 CONCRETE, A, SUBSTRUCTURE 138.900 CYS
65 702-51015 CONCRETE, B, FOOTINGS 58.600 CYS
66 703-51030 REINFORCING STEEL 10,077.000 LBS
67 703-51032 REINFORCING STEEL, EPOXY COATED 37,637.000 LBS
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 225.000 CYS
69 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
70 706-51020 CONCRETE, C, RAILING 30.200 CYS
71 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN. 251.000 LFT
72 709-51821 SURFACE SEAL LUMP LUMP
73 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 44.200 LFT
74 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 20.700 LFT
75 715-05407 PIPE, END BENT DRAIN, 6 IN. 33.500 LFT
76 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
77 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
78 728-98377 MASONRY COATING LUMP LUMP
79 731-93945 FACE PANELS, CONCRETE 113.900 SFT
80 731-93946 WALL ERECTION 113.900 SFT
81 731-93947 LEVELING PAD, CONCRETE 37.700 LFT
82 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
83 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
84 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
85 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07118 BARRICADE, 111-A 21.600 LFT
88 801-07119 BARRICADE, 111-B 21.600 LFT
89 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 17.200 LFT
90 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 1.300 SFT
91 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 3.300 SFT
92 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 650.000 LFT
93 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 650.000 LFT

94 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 5.800 LFT
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CALL ORDER : 481 CONTRACT ID : B -28646-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING, STEEL

1 105-07038 FIELD OFFICE, A 15.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 15.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
13 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
14 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
15 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
16 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
17 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
18 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE LUMP LUMP
20 619-51859 PAINT STEEL BRIDGE LUMP LUMP
21 619-51859 PAINT STEEL BRIDGE LUMP LUMP
22 619-51859 PAINT STEEL BRIDGE LUMP LUMP
23 619-51859 PAINT STEEL BRIDGE LUMP LUMP
24 619-51859 PAINT STEEL BRIDGE LUMP LUMP
25 619-51859 PAINT STEEL BRIDGE LUMP LUMP
26 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
27 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
28 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
29 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
30 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
31 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
32 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
33 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
34 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
35 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
36 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
37 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
38 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
39 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
40 704-91712 DECK DRAIN, PVC 2.000 EACH
41 709-51821 SURFACE SEAL LUMP LUMP
42 709-51821 SURFACE SEAL LUMP LUMP
43 709-51821 SURFACE SEAL LUMP LUMP
44 709-51821 SURFACE SEAL LUMP LUMP
45 709-51821 SURFACE SEAL LUMP LUMP
46 709-51821 SURFACE SEAL LUMP LUMP
47 709-51821 SURFACE SEAL LUMP LUMP

48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
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CALL ORDER : 481 CONTRACT ID : B -28646-A
LETTING DATE :

SECTION NO. 0001 BRIDGE PAINTING, STEEL

49 801-03290 CONSTRUCTION SIGN, C 32.000 EACH
50 801-06640 CONSTRUCTION SIGN, A 152.000 EACH
51 801-06710 FLASHING ARROW SIGN 150.000 DAY

52 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 491 CONTRACT ID : B -28647-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING, STEEL

1 105-06899 RADIO 1.000 EACH
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08523 RADIO SERVICE 8.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
8 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
15 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
16 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
17 619-51859 PAINT STEEL BRIDGE LUMP LUMP
18 619-51859 PAINT STEEL BRIDGE LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE LUMP LUMP
20 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
21 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
22 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
23 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
24 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
25 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
26 704-91712 DECK DRAIN, PVC 6.000 EACH
27 709-51821 SURFACE SEAL LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 709-51821 SURFACE SEAL LUMP LUMP
30 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
33 801-06710 FLASHING ARROW SIGN 30.000 DAY

34 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -29013-A
LETTING DATE :

SECTION NO. 0001 SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 78.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 52.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 26.000 MOS
8 108-09241 STORMWATER, POLUTION PREVENTION PLAN, LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-01025 SCALPING 2.830 ha
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 248.000 m2
21 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
22 203-02000 EXCAVATION, COMMON 36,197.000 m3
23 203-02055 EMBANKMENT 2,956.000 m3
24 203-02070 BORROW 184,438.200 m3
25 204-02290 SETTLEMENT PLATE 25.000 EACH
26 204-08414 STAKES, LATERAL 50.000 EACH
27 204-08415 STAKES, SETTLEMENT 20.000 EACH
28 205-03371 SEDIMENT REMOVE 156.000 m3
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 50.000 Mg
30 205-06936 TEMPORARY SEDIMENT TRAP 735.100 Mg
31 205-06937 TEMPORARY SILT FENCE 1,364.000 m
32 205-06938 TEMPORARY SLOPE DRAIN 1,260.000 m
33 206-51220 EXCAVATION, WET 1,474.300 m3
34 207-08262 SUBGRADE TREATMENT, TYPE 1 16,155.450 m2
35 207-08264 SUBGRADE TREATMENT, TYPE 11 4,352.470 m2
36 207-08266 SUBGRADE TREATMENT, TYPE 111 3,141.780 m2
37 210-07822 TEMPORARY 1,650.000 kg
38 211-07454 STRUCTURE BACKFILL 3,102.000 m3
39 214-07202 GEOGRID, 1 585.600 m2
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,555.100 Mg
41 302-07455 DENSE GRADED SUBBASE 13.400 m3
42 302-08562 COARSE AGGREGATE, 8 2.400 kg
43 303-02051 STONE, 2 100.000 Mg
44 303-02172 TEMPORARY AGGREGATE 32.700 Mg
45 306-08034 MILLING, ASPHALT, 38 mm 168.000 m2
46 401-06264 PROFILOGRAPH, HMA LUMP LUMP
47 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,707.480 Mg

48 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3.640 Mg



SCHEDULE OF PAY ITEMS PAGE 67

CALL ORDER : 501 CONTRACT ID : B -29013-A
LETTING DATE :

SECTION NO. 0001 SIGNAL MODERNIZATION

49 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 3,114.810 Mg
50 401-07367 QC/QA-HMA, 3, 76, INTERMEDIATE, 9.5 mm 6.570 Mg
51 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,149.300 Mg
52 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,454.820 Mg
53 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,660.790 Mg
54 402-07432 HMA SURFACE, TYPE A 518.360 Mg
55 402-07440 HVMA BASE, TYPE A 1,117.740 Mg
56 404-05514 SEAL COAT, 5 809.890 m2
57 406-05520 ASPHALT FOR TACK COAT 25.060 Mg
58 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
59 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
60 601-04793 GUARDRAIL 1,320.170 m
61 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 3.000 EACH
62 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
63 602-06729 BARRIER DELINEATOR 2.000 EACH
64 603-03829 FENCE 478.000 m
65 606-07484 MILLED HMA SHOULDER CORRUGATIONS 1,671.000 m
66 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 93.900 m2
67 610-05527 HMA FOR APPROACHES 193.440 Mg
68 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
69 615-03866 MILE MARKER 1.000 EACH
70 615-06490 RIGHT OF WAY MARKER 32.000 EACH
71 615-06500 MONUMENT, A 11.000 EACH
72 615-06510 MONUMENT, C 4.000 EACH
73 616-02320 GEOTEXTILES 2,520.300 m2
74 616-03472 RIPRAP, REVETMENT 450 mm 727.100 Mg
75 616-06451 RIPRAP, UNIFORM 106.600 Mg
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
77 621-02356 SEEDING, WETLAND 0.230 kg
78 621-02356 SEEDING, WETLAND 7.400 kg
79 621-02356 SEEDING, WETLAND 15.800 kg
80 621-02356 SEEDING, WETLAND 9.500 kg
81 621-02356 SEEDING, WETLAND 3.090 kg
82 621-04258 SEED MIXTURE 480.900 kg
83 621-06545 FERTILIZER 25.150 Mg
84 621-06553 SEED MIXTURE, R 988.000 kg
85 621-06557 SEED MIXTURE, T 305.000 kg
86 621-06565 MULCHING MATERIAL 36.250 Mg
87 621-06567 WATER 5,116.750 kL
88 621-06574 SODDING 319.500 m2
89 621-06734 WILD FLOWERS PLUG PLANTING 263.000 EACH
90 622-05606 PLANT, AQUATIC 5,000.000 EACH
91 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 795.000 EACH
92 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 1,630.000 EACH
93 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER 1,540.000 EACH
94 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER 2,100.000 EACH
95 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 70.000 EACH

96 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 63 TO 88 mm 43.000 EACH
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LETTING DATE :

SECTION NO. 0001 SIGNAL MODERNIZATION

97 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 88 mm 25.000 EACH
98 622-52436 SIGN, DO NOT MOW OR SPRAY 46.000 EACH
99 703-06029 REINFORCING BARS, EPOXY COATED 2,475.000 kg
100 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 2.000 EACH
101 709-51821 SURFACE SEAL LUMP LUMP
102 714-08514 WINGWALL 107.300 m2
103 714-26714 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 2400 mm 91.500 m
104 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 142.500 m
105 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,113.000 m
106 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 139.000 m
107 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 86.500 m
108 715-46005 PIPE END SECTION, 375 mm 10.000 EACH
109 715-46040 PIPE END SECTION, 900 mm 8.000 EACH
110 718-06529 OUTLET PROTECTOR, 2 19.000 EACH
111 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 142.500 m
112 718-52610 AGGREGATE FOR UNDERDRAINS 472.500 m3
113 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,866.500 m2
114 723-06927 STRUCTURE, PRECAST THREE-SIDED, 38.000 m
115 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
116 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
117 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 8,800.000 m
118 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
120 801-06775 MAINTAINING TRAFFIC LUMP LUMP
121 801-07119 BARRICADE, 111-B 133.200 m
122 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 3.000 EACH
123 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58.200 m
124 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 5.100 m
125 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.300 m2
126 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 0.900 m2
127 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
128 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
129 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
130 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
131 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
132 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
133 805-78420 DISCONNECT HANGER 2.000 EACH
134 805-78445 SIGNAL SERVICE 1.000 EACH
135 805-78467 SIGNAL CABLE, 3C 8GA. 22.000 m
136 805-78480 SIGNAL CABLE, 3C 14GA. 80.000 m
137 805-78485 SIGNAL CABLE, 5C 14CGA. 115.000 m
138 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
139 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 437.500 m
140 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 245.000 m
141 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,324.000 m
142 808-06716 LINE, REMOVE 250.000 m
143 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,791.000 m
144 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 102.000 m
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SECTION NO. 0001 SIGNAL MODERNIZATION

145 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 34.700 m

146 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
147 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
148 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 128.000 EACH

149 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,009.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 2,922.000 CYS
14 203-02070 BORROW 1,864.000 CYS
15 203-51223 EXCAVATION, WATERWAY 1,403.000 CYS
16 205-03371 SEDIMENT, REMOVE 52.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 48.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 301.600 TON
19 205-06937 TEMPORARY SILT FENCE 790.000 LFT
20 206-51220 EXCAVATION, WET 416.000 CYS
21 206-51225 EXCAVATION, DRY 480.000 CYS
22 206-51235 COFFERDAM LUMP LUMP
23 207-08264 SUBGRADE TREATMENT, TYPE 11 2,924.000 SYS
24 211-02050 B BORROW 31.000 CYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 71.000 CYS
26 211-07454 STRUCTURE BACKFILL 45.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 1,461.000 TON
28 306-08043 MILLING, TRANSITION 228.000 SYS
29 402-07432 HMA SURFACE, TYPE A 227.000 TON
30 402-07435 HMA INTERMEDIATE, TYPE A 354.000 TON
31 406-05520 ASPHALT FOR TACK COAT 1.400 TON
32 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
33 601-06037 GUARDRAIL END TREATMENT, 1 3.000 EACH
34 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 289.300 LFT
36 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 151.000 SYS
37 610-07486 HMA FOR APPROACHES, TYPE A 12.000 TON
38 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
39 615-06490 RIGHT OF WAY MARKER 14.000 EACH
40 616-02320 GEOTEXTILES 1,400.000 SYS
41 616-05688 RIPRAP, CLASS 1 820.000 TON
42 616-06451 RIPRAP, UNIFORM 22.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-06545 FERTILIZER 0.700 TON
45 621-06553 SEED MIXTURE, R 223.000 LBS
46 621-06557 SEED MIXTURE, T 105.000 LBS
47 621-06565 MULCHING MATERIAL 5.300 TON

48 621-06567 WATER 2.000 KGAL
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49 621-06575 SODDING, NURSERY 418.000 SYS
50 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
51 622-91786 SEEDLING 150.000 EACH
52 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
53 701-06012 TEST PILE, RESTRIKE 2.000 EACH
54 701-06027 TEST PILE 2.000 EACH
55 702-51005 CONCRETE, A, SUBSTRUCTURE 142.000 CYS
56 702-51015 CONCRETE, B, FOOTINGS 84.000 CYS
57 702-91123 CONCRETE, FOUNDATION SEAL 78.000 CYS
58 703-51030 REINFORCING STEEL 13,918.000 LBS
59 703-51032 REINFORCING STEEL, EPOXY COATED 62,316.000 LBS
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 362.000 CYS
61 706-06344 RAILING, TS-1 587.500 LFT
62 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V, 54 IN. X 20 IN. 1,493.000 LFT
63 709-51821 SURFACE SEAL LUMP LUMP
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 32.000 LFT
65 715-05407 PIPE, END BENT DRAIN, 6 IN. 84.000 LFT
66 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
67 731-93945 FACE PANELS, CONCRETE 221.000 SFT
68 731-93946 WALL ERECTION 221.000 SFT
69 731-93947 LEVELING PAD, CONCRETE 29.500 LFT
70 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, 111-A 36.000 LFT
76 801-07119 BARRICADE, 111-B 36.000 LFT
77 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,420.000 LFT

78 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,420.000 LFT
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LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 619-04414 DRAIN EXTENSION 16.000 EACH
11 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
12 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
13 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
14 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
15 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
16 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
17 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
18 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
19 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
20 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
21 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
22 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
23 709-51821 SURFACE SEAL LUMP LUMP
24 709-51821 SURFACE SEAL LUMP LUMP
25 709-51821 SURFACE SEAL LUMP LUMP
26 709-51821 SURFACE SEAL LUMP LUMP
27 709-51821 SURFACE SEAL LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
31 801-06710 FLASHING ARROW SIGN 120.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH

39 801-92448 CONSTRUCTION SIGNS, MOBILE 400.000 DAY
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CALL ORDER : 551 CONTRACT ID :- M -29831-A
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HERBICIDE TREATMENT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 624-92647 HERBICIDE TREATMENT 3,670.000 ACRE
6 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 561 CONTRACT ID :© M -29836-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-07449 COMPACTED AGGREGATE, NO. 73 145.000 TON
11 304-07489 HMA PATCHING, TYPE A 250.000 TON
12 306-08043 MILLING, TRANSITION 175.000 SYS
13 306-08432 MILLING, APPROACH 700.000 SYS
14 402-07432 HMA SURFACE, TYPE A 2,358.000 TON
15 402-07435 HMA INTERMEDIATE, TYPE A 2,272.000 TON
16 402-07450 HWA WEDGE AND LEVEL, TYPE A 50.000 TON
17 406-05520 ASPHALT FOR TACK COAT 12.300 TON
18 610-07486 HVMA FOR APPROACHES, TYPE A 60.000 TON
19 615-97768 PARKING BARRIER, RESET 468.000 EACH
20 621-06570 TOP SOIL 136.000 CYS
21 621-06575 SODDING, NURSERY 1,632.000 SYS
22 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 225.000 LFT
23 718-52610 AGGREGATE FOR UNDERDRAINS 26.000 CYS
24 718-99153 GEOTEXTILES FOR UNDERDRAIN 178.000 SYS
25 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 540.000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 8,980.000 LFT
31 808-75056 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 612.000 LFT

32 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 12.000 EACH
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CALL ORDER : 581 CONTRACT ID :- M -30061-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-90788 DEBRIS, REMOVE LUMP LUMP
10 201-90788 DEBRIS, REMOVE LUMP LUMP
11 201-90788 DEBRIS, REMOVE LUMP LUMP
12 201-90788 DEBRIS, REMOVE LUMP LUMP
13 201-90788 DEBRIS, REMOVE LUMP LUMP
14 201-90788 DEBRIS, REMOVE LUMP LUMP
15 201-90788 DEBRIS, REMOVE LUMP LUMP
16 201-90788 DEBRIS, REMOVE LUMP LUMP
17 201-90788 DEBRIS, REMOVE LUMP LUMP
18 201-90788 DEBRIS, REMOVE LUMP LUMP
19 201-90788 DEBRIS, REMOVE LUMP LUMP
20 201-90788 DEBRIS, REMOVE LUMP LUMP
21 201-90788 DEBRIS, REMOVE LUMP LUMP
22 201-90788 DEBRIS, REMOVE LUMP LUMP
23 201-90788 DEBRIS, REMOVE LUMP LUMP
24 201-90788 DEBRIS, REMOVE LUMP LUMP
25 201-90788 DEBRIS, REMOVE LUMP LUMP
26 201-90788 DEBRIS, REMOVE LUMP LUMP
27 201-90788 DEBRIS, REMOVE LUMP LUMP
28 201-90788 DEBRIS, REMOVE LUMP LUMP
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 40.000 EACH
31 801-06710 FLASHING ARROW SIGN 150.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP

33 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 611 CONTRACT ID :© T -29264-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01874 SHEET SIGN AND POST, REMOVE 9.000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 20.000 LFT
13 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 1,068.000 CYS
15 203-02070 BORROW 674.000 CYS
16 207-08263 SUBGRADE TREATMENT, TYPE IA 1,188.000 SYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 55.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,825.000 SYS
19 306-08432 MILLING, APPROACH 995.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,325.000 TON
22 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 620.000 TON
23 402-07434 HMA SURFACE, TYPE C 115.000 TON
24 402-07439 HMA INTERMEDIATE, TYPE C 175.000 TON
25 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
26 610-07488 HMA FOR APPROACHES, TYPE C 86.000 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-06545 FERTILIZER 0.360 TON
29 621-06553 SEED MIXTURE, R 153.000 LBS
30 621-06565 MULCHING MATERIAL 1.800 TON
31 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 350.000 LFT
32 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
34 801-04093 TEMPORARY PAVEMENT MARKINGS, 11, STOP LINE, 24 IN. 168.000 LFT
35 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 560.000 LFT
37 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
38 801-06710 FLASHING ARROW SIGN 40.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-99192 CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 25.000 DAY
41 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 140.000 LFT
42 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 69.000 SFT
43 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 94.000 SFT
44 802-91122 SIGN, GROUND MOUNTED, RESET 10.000 EACH
45 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
46 805-01842 HANDHOLE, SIGNAL 12.000 EACH
47 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,095.000 LFT
48 805-02067 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, PRE-TIMED 1.000 EACH
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CALL ORDER : 611 CONTRACT ID :© T -29264-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS

49 805-07199 SIGNAL INDICATIONS, 12 IN. GREEN ARROW, LED 1.000 EACH
50 805-08464 RADIO, INTERCONNECT 3.000 EACH
51 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
52 805-09089 RADIO, YAGI ANTENNA 3.000 EACH
53 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
54 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 14.000 EACH
55 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
56 805-78420 DISCONNECT HANGER 7.000 EACH
57 805-78467 SIGNAL CABLE, 3C 8GA. 72.000 LFT
58 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,585.000 LFT
59 805-78485 SIGNAL CABLE, 5C 14GA. 275.000 LFT
60 805-78490 SIGNAL CABLE, 7C 14GA. 1,120.000 LFT
61 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,845.000 LFT
62 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
63 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,575.000 LFT
64 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
65 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 7.000 EACH
66 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 1.000 EACH
67 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
68 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 1.000 EACH
69 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 680.000 LFT
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,325.000 LFT
71 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 225.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,100.000 LFT

73 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 216.000 LFT
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CALL ORDER 631 CONTRACT ID : TM-29938-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
11 202-52710 SIDEWALK, CONCRETE, REMOVE 131.200 SYS
12 604-07896 CURB RAMP, CONCRETE, B 131.200 SYS
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-07060 SIGN, SHEET, RELOCATE 29.000 EACH
17 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 24.000 SFT
18 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 2.000 EACH
19 805-01842 HANDHOLE, SIGNAL 8.000 EACH
20 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
21 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,560.000 LFT
22 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
23 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 2.000 EACH
24 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 2.000 EACH
25 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
26 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 24.000 EACH
27 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 2.000 EACH
28 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 24.000 EACH
29 805-78370 PEDESTRIAN PUSH BUTTON 24.000 EACH
30 805-78445 SIGNAL SERVICE 3.000 EACH
31 805-78467 SIGNAL CABLE, 3C 8GA. 670.000 LFT
32 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,600.000 LFT
33 805-78480 SIGNAL CABLE, 3C 14GA. 1,010.000 LFT
34 805-78485 SIGNAL CABLE, 5C 14GA. 1,800.000 LFT
35 805-78490 SIGNAL CABLE, 7C 14GA. 1,030.000 LFT
36 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,170.000 LFT
37 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,800.000 LFT
39 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
40 805-79040 TRAFFIC SIGNAL MODERNIZATION LUMP LUMP
41 805-90458 SIGNAL HEAD BACK PLATES FOR 3-SECTION 12 IN. 8.000 EACH
42 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
43 807-97042 POLE, WOOD, 5, 35 FT. 1.000 EACH
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 600.000 LFT
45 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 67.000 LFT
46 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
47 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER : 641 CONTRACT ID : TM-30046-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT (TRAFFIC)

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-09239 TRANSPORTATION OF SALVAGEABLE ITEMS 1.000 EACH
9 202-86946 HANDHOLE, REMOVE 2.000 EACH
10 202-95579 SERVICE POINT, REMOVE 2.000 EACH
11 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
12 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
14 801-06710 FLASHING ARROW SIGN 25.000 DAY
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 489.000 LFT
17 805-86890 POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER 1,681.000 LFT
18 805-87485 INSULATING LINK, FURNISH 29.000 EACH
19 805-87490 INSULATING LINK, WATER PROOFED, FURNISH 8.000 EACH
20 807-02191 HANDHOLE, LIGHTING 2.000 EACH
21 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 13.000 EACH
22 807-03934 LIGHT STRUCTURE, REMOVE 11.000 EACH
23 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,754.000 LFT
24 807-84716 LIGHT POLE, 38 FT. E.M.H., 18.0 FT. MAST ARM, TRANSFORMER 2.000 EACH
25 807-84764 LIGHT POLE, 40 FT. E.M.H., 16.0 FT. MAST ARM, TRANSFORMER 5.000 EACH
26 807-84768 LIGHT POLE, 40 FT. E.M.H., 18.0 FT. MAST ARM, TRANSFORMER 2.000 EACH
27 807-84814 LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
28 807-84816 LIGHT POLE, 42 FT. E.M.H., 16.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
29 807-84820 LIGHT POLE, 42 FT. E.M.H., 18.0 FT. MAST ARM, BREAKAWAY BASE 2.000 EACH
30 807-86805 SERVICE POINT, 1 1.000 EACH
31 807-86810 SERVICE POINT, 11 1.000 EACH
32 807-86910 CONNECTOR KIT, UNFUSED 13.000 EACH
33 807-86915 CONNECTOR KIT, FUSED 13.000 EACH
34 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 28.000 EACH
35 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
36 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 13.000 EACH
37 807-86955 CABLE DUCT MARKER 7.000 EACH

38 807-87205 LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 400 WATT, FURNISH 13.000 EACH






